
ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

02/08/2022

68HERC22F0099 PR-OW-22-00134

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

JOEL DEMASI

Cadmus Group LLC, The

100 5TH AVENUE

SUITE 100

WALTHAM MA 024518727

See Schedule
12. F.O.B. POINT

Multiple

Standards & Risk Management Div.

USEPA Headquarters
William Jefferson Clinton Building

Washington DC 20460

Standards & Risk Management Div.

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 4 

Destination Destination

Cincinnati OH 45268-0001

1200 Pennsylvania Avenue, N. W.
Mail Code: 4607M

68HERC21D0006

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  101163731
        ALT TOCORS: Lameka Smith and Kesha Forrest
        TOCOR: Iliriana Mushkolaj Max Expire Date:
        02/28/2025 InvoiceApprover: Iliriana
        Mushkolaj Alt Invoice App: Lameka Smith

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$192,209.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Keith Pfeffer

$221,708.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

02/08/2022

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711



DATE OF ORDER

 2 
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ORDER NO.

QUANTITY

ACCEPTED

02/08/2022 68HERC22F0099

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERC21D0006

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 03/01/2022 to

        02/28/2025

0001    BASE YEAR T&M Tasks for Continued Support

        for the Contaminant Candidate List 5 and

        Contaminant Candidate List 6 Chemical

        Selection. Time-and-Materials for PWS Tasks

        1, 4, 5, 6, 7, & 8 with a ceiling value of

        $168,009.00.

        Product/Service Code:  R499

        Delivery: 02/28/2023

        Accounting Info:

        22-23-B-40DA-000B53-2505-2240SRE002-00

        1 BFY: 22 EFY: 23 Fund: B Budget Org:

        40DA Program (PRC): 000B53 Budget

        (BOC): 2505 DCN - Line ID:

        2240SRE002-001

        Funding Flag: Complete

        Funded: $161,005.00

0002    BASE Year - PWS Task 2. FFP item for                                    20,000.00

        Continued Support for the Contaminant

        Candidate List 5 and Contaminant Candidate

        List 6 Chemical Selection.

        Product/Service Code:  R499

        Delivery: 02/28/2023

        Accounting Info:

        22-23-B-40DA-000B53-2505-2240SRE002-00

        1 BFY: 22 EFY: 23 Fund: B Budget Org:

        40DA Program (PRC): 000B53 Budget

        (BOC): 2505 DCN - Line ID:

        2240SRE002-001

        Funding Flag: Complete

        Funded: $20,000.00

0003    BASE Year - PWS Task 3. FFP item for                                     4,200.00

        Continued Support for the Contaminant

        Candidate List 5 and Contaminant Candidate

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $24,200.00
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        List 6 Chemical Selection.

        Product/Service Code:  R499

        Delivery: 02/28/2023

        Accounting Info:

        22-23-B-40DA-000B53-2505-2240SRE002-00

        1 BFY: 22 EFY: 23 Fund: B Budget Org:

        40DA Program (PRC): 000B53 Budget

        (BOC): 2505 DCN - Line ID:

        2240SRE002-001

        Funding Flag: Complete

        Funded: $4,200.00

0004    Option Period 1 T&M Tasks for Continued                                 32,926.00

        Support for the Contaminant Candidate List

        5 and Contaminant Candidate List 6 Chemical

        Selection. Time-and-Materials for PWS Task

        9 with a ceiling value of $32,926.00.

        (Option Line Item)

        01/04/2023

        Product/Service Code:  R499

        Delivery: 02/29/2024

0005    Option Period 1 - PWS Task 10. FFP item for                             15,000.00

        Continued Support for the Contaminant

        Candidate List 5 and Contaminant Candidate

        List 6 Chemical Selection.

        (Option Line Item)

        01/04/2023

        Product/Service Code:  R499

        Delivery: 02/29/2024

0006    Option Period 1 - PWS Task 11. FFP item for                             18,000.00

        Continued Support for the Contaminant

        Candidate List 5 and Contaminant Candidate

        List 6 Chemical Selection.

        (Option Line Item)

        01/04/2023

        Product/Service Code:  R499

        Delivery: 02/29/2024

0007    Option Period 1 - PWS Task 12. FFP item for                             85,000.00

        Continued Support for the Contaminant

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $150,926.00
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        Candidate List 5 and Contaminant Candidate

        List 6 Chemical Selection.

        (Option Line Item)

        01/04/2023

        Product/Service Code:  R499

        Delivery: 02/29/2024

0008    Option Period 2 T&M for Continued Support                               11,582.00

        for the Contaminant Candidate List 5 and

        Contaminant Candidate List 6 Chemical

        Selection. Time-and-Materials - Admin.

        Support for Task 13 with a ceiling value of

        $11,582.00.

        (Option Line Item)

        01/04/2024

        Product/Service Code:  R499

        Delivery: 02/28/2025

0009    Option Period 2 - PWS Task 13. FFP item for                             35,000.00

        Continued Support for the Contaminant

        Candidate List 5 and Contaminant Candidate

        List 6 Chemical Selection.

        (Option Line Item)

        01/04/2024

        Product/Service Code:  R499

        Delivery: 02/28/2025

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $46,582.00
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PERFORMANCE WORK STATEMENT 
Contract 68HERC21D0006 

Task Order: 68HERC22F0099 
 

TITLE: Continued Support for the Contaminant Candidate List 5 and Contaminant Candidate List 6 
Chemical Selection 

 
PERIOD OF PERFORMANCE:  
Base Year: 03/01/2022 – 02/28/2023 
Option Year 1: 03/01/2023 – 02/29/2024 
Option Year 2: 03/01/2024 – 02/28/2025 
 
EPA CONTACTS 
 

TASK ORDER COR: ALTERNATE TASK ORDER COR: 
Iliriana Mushkolaj 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW  
(MC: 4607M) 
Washington, DC 20460 
202-564-6877 
Mushkolaj.iliriana@epa.gov 

Kesha Forrest 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW  
(MC: 4607M) 
Washington, DC 20460 
202-564-3632 
Forrest.kesha@epa.gov 

 
ALTERNATE TASK ORDER COR: 

Lameka Smith 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW  
(MC: 4607M) 
Washington, DC 20460 
202-564-1620 
Smith.lameka@epa.gov 

 
I. BACKGROUND  
 
The Safe Drinking Water Act (SDWA) as amended in 1996 requires EPA to publish a list of contaminants that 
are known or anticipated to occur in public water systems, and which may require regulation under the SDWA 
known as the Drinking Water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). In developing the 
CCL, SDWA specifies that EPA consult with the scientific community including the Science Advisory Board 
(SAB). 
 
EPA published the final CCL 4 in the Federal Register on November 17, 2016. CCL 4 was a carryover from 
CCL 3, with the following exceptions: 6 contaminants that were removed due to final or pending regulatory 
determinations (perchlorate; 1, 3-dinitrobenzene; dimethoate; terbufos; terbufos sulfone; and strontium), two 
contaminants that were added because of the public nominations process (manganese and nonylphenol), and 3 
canceled pesticides that were removed based on public comment (fenamiphos, molinate, and disulfoton). 

mailto:Mushkolaj.iliriana@epa.gov
mailto:bayer.maryrose@epa.gov
mailto:bayer.maryrose@epa.gov
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In developing CCL 3, EPA implemented an improved process from what was used for previous CCLs. The 
CCL 3 process was based on substantial expert input and recommendations from the National Academy of 
Science’s National Research Council (NRC) and National Drinking Water Advisory Council (NDWAC). EPA 
used a multi-step process to identify contaminants for inclusion on the CCL 3. The first step involved 
identifying a broad universe of approximately 7,500 potential drinking water contaminants. The agency then 
applied screening criteria to identify a preliminary CCL (PCCL) of approximately 600 contaminants based on 
their potential to occur in public water systems and the potential for public health concern. These chemicals 
were then further evaluated using a classification approach and expert judgment to identify the CCL 3. For CCL 
5, EPA is using the same overall framework of CCL 3 with modifications to further improve and streamline the 
process. 
 
The Draft CCL 5 was published in July 2021 for public comment. The list includes a total of 81 contaminants or 
groups, including 66 chemicals and 3 chemical groups, and 12 microbes. 
 
As part of the CCL process, on October 5, 2018, EPA requested public nominations of contaminants to be 
considered for CCL 5. EPA also requested supporting information that shows the nominated contaminant may 
have an adverse health effect on people and that it occurs or is likely to occur in public water systems.  
 
Task order 68HERC22F0099 is a continuation of task order #68HERC21F0119. Under this task order, the 
agency is responding to public comments and SAB recommendations for CCL 5, analyzing the data provided in 
the public comments and SAB recommendations, improving and refining existing data files, and updating and 
finalizing technical support documents.  
 
Additionally, under this task order, EPA is also conducting activities to develop CCL 6. Therefore, the agency 
would like to undertake a hybrid approach of using time and materials and firm fixed price to complete the tasks 
listed below. A hybrid time and materials and firm fixed price approach is the most appropriate task 
order type for the requirements of this Task Order.  
 
The scope and size of Task 1, Task 4, and Task 5 depend on the number of recommendations that EPA receives 
as part of the SAB consultation and public nominations, respectively. Therefore, the most appropriate type of 
task order for these tasks is time and material. Similarly, the requirements for Task 6, Task 7, Task 8, and Task 
9 are dependent on the number of changes and revisions identified in the quality assurance (QA) process, 
outcomes of future management decisions, and/or SAB recommendations. Therefore, the most appropriate type 
of task order for these tasks is also time and material.  
 
This task order has been structured to minimize the use of time and material requirements. To achieve this, a 
firm-fixed price approach is requested for Task 2, Task 3, Task 10, Task 11, Task 12 and Task 13. 
 
 
 
 
 
 
 
 
 



3 
 

 
II. TASKS 
 
Base Year (March 1, 2022 – February 28, 2023)  
 
Task 0. Task Order Administration 
 
Within ten (10) days of task order award, the contractor shall schedule a conference call with the EPA TOCOR 
to clarify outstanding questions and confirm the schedule and specific tasks.  
The contractor shall provide status updates to the EPA TOCOR by conference call periodically (approximately 
biweekly or more frequently as necessary) to discuss progress, challenges, and decisions regarding next steps. 
The contractor shall initiate additional communication with the EPA TOCOR should developments arise that 
will affect the conduct or schedule of the project. 
 
Quality assurance (QA) is an important component of EPA’s work to assure that environmental information is 
appropriate for its intended use. Therefore, consistent with the agency's QA requirements, the contractor shall 
develop a project-specific QA project plan (PQAPP) as indicated in Section III below within 2 weeks of the task 
order award. If changes are deemed necessary by the EPA TOCOR, a revised PQAPP shall be submitted to the 
EPA TOCOR within 2 weeks of receiving comments from the EPA TOCOR. The project specific quality 
assurance requirements must be addressed in the monthly progress reports.  
 
The contractor shall include in their monthly reports any adjustments to their quality assurance plan necessitated 
by unanticipated needs for specialized quality assurance measures. 
 
Deliverables: 
0.1 Initial conference call with the EPA TOCOR  
0.2 PQAPP 
0.3  Monthly Progress Reports 
 
 
Task 1. Data Analysis and Evaluation 
 
The contractor shall support EPA’s data analysis and evaluation of the SAB recommendations, public 
comments and other data analysis and manipulation requested by the EPA management. The contractor shall 
compile a summary (table or spreadsheets) of any new data sources submitted with the SAB recommendation 
and/or public comments and compare this data to the data EPA has previously collected in the CCL 5 Universe 
to determine whether the data provided is new. If new data is submitted, the contractor shall evaluate and 
document whether the data meets the assessment factors (developed under CCL 5) to be considered in the CCL 
process (i.e., is the data relevant, is the data complete (including meeting quality requirements), is the data 
redundant with any other more comprehensive data sources), and is the data retrievable, and evaluate whether 
the data could be used for screening and scoring based on the data hierarchies developed under CCL 5. This is 
to ensure that the best available data is used in the CCL 5 development process. If a data source can be used in 
the CCL 5 process (based on the factors described above), at the written direction of the EPA TOCOR, the 
contractor shall extract available data elements in a simple Microsoft Excel spreadsheet. If needed, per technical 
direction, the contractor shall conduct statistical analyses on the new data provided (e.g., calculate mean, 
median, 90th percentile, and max concentrations) so that EPA can re-screen and/or re-score the contaminants 
and document any changes to the draft CCL 5. 
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If recommendations are made on the development of the Draft CCL 5, the contractor shall, at the direction of 
the EPA TOCOR, provide a spreadsheet(s) or other analyses (including those completed under sub-task 4.3) 
showing how those changes would impact the CCL 5 Universe, PCCL, and/or final CCL. The contractor shall 
also, at the written direction of the EPA TOCOR, provide written descriptions of how such changes would 
impact the CCL 5 process.  
 
Deliverables: 
1.1 Draft(s) of summary spreadsheet(s) of any data/data source submitted with the SAB recommendations 

and/or public comments. 
1.2 Final summary spreadsheet of any data/data source submitted with the SAB recommendations and/or 

public comments. 
1.3  Draft(s) of summaries of changes between the Draft CCL 5 Universe, PCCL, and CCL. 
1.4  Final summary of changes between the Draft CCL 5 Universe, PCCL, and CCL. 
1.5  Draft written description of CCL 5 impacts of suggested changes. 
1.6 Final written description of CCL 5 impacts of suggested changes. 
 
 
Task 2. Support documents for Final CCL 5 publication  
 
EPA is in the process of updating technical support documents for the Final CCL 5. The contractor shall 
provide support with formatting, drafting and revising tables, designing diagrams, figures, providing editorial 
review, etc., and ensuring that the support documents are 508 compliant. These products shall adhere to the 
OGWDW standard operating procedures for printed or web related materials that will be provided to the 
contractor.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall edit support documents based on 
any changes made between the Draft CCL 5 and Final CCL 5 based on public, SAB, workgroup or management 
comments.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 508 compliant 
the Final CCL 5 Technical Support Document and other support documents (CIS document, Response to 
Comments (RTC), response to the SAB report, etc.) for finalizing the CCL 5. 
 
Deliverables:   
2.1  Draft(s) of support documents for the Final CCL 5. 
2.2  Final support documents for the Final CCL 5 (508 compliant). 
Task 3. Meeting Support for SAB Panel Deliberations 
 
The contractor shall attend up to two 5-hour meetings related to the CCL 5 process and the Draft CCL 5. The 
contractor shall provide for the taking of meeting notes and shall provide a copy of the draft summary of the 
meeting notes to the EPA TOCOR within 5 working days of the conclusion of the meeting. Per the EPA 
TOCOR technical direction, the contractor shall provide the final summary of the meeting notes. 
 
Deliverables:  
3.1 Draft summary of meeting notes. 
3.2 Final summary of meeting notes. 
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Task 4. Review/Update Data Sources and Data Collection 
 
Upon written technical direction from the EPA TOCOR, the contractor shall evaluate the data sources that have 
been updated since the CCL 5 data collection cut-off date and new potential data sources for use in CCL 6. The 
potential data sources shall include those that were not considered for CCL 3, CCL 4, or CCL 5 and that became 
available after the data collection cut-off date for CCL 5. During this evaluation, the contractor shall consider 
the assessment factors of relevance, completeness, redundancy, and retrievability as described in the Draft CCL 
5 Technical Support Document. The contractor shall list and summarize the potential data sources in a 
Microsoft Excel file and update the data sources. The summaries shall identify new data sources, flag the data 
sources that need to be updated, and provide any other relevant information. Based upon written technical 
direction, the contractor shall collect data from a select number of new and/or updated data sources specified by 
the EPA TOCOR and provide summary spread sheets or documents for existing and potentially new data 
sources that may be deemed necessary per EPA TOCOR. At the direction of the EPA TOCOR, the contractor 
shall continue to update the Final CCL 5 data compilation for CCL 6. The data compilation shall meet 
OGWDW and EPA data warehouse standards.   
 
Deliverables:  
4.1  Draft lists and summaries of new data sources in Excel. 
4.2  Final lists and summaries of new data sources in Excel. 
4.3. Draft summaries of extracted and analyzed data in a table format 
4.4. Final summaries of extracted and analyzed data in a table format 
 
 
Task 5. Evaluation and Summaries of Nominated Contaminants   
 
Upon written technical direction from the EPA TOCOR, the contractor shall identify and evaluate relevant data 
submitted during the CCL 6 public nominations process. The contractor shall provide summaries of the relevant 
data in a table format.   
 
Deliverables:  
5.1  Draft summaries of the relevant data in a table format  
5.2  Final summaries of the relevant data in a table format. 
 
 
Task 6: Continue revising and updating the quality assurance/quality control (QA/QC reports for the 
CISs  
 
Under WA 5-06 and TO 68HERC21F0119, Cadmus produced drafts of the CCL Data Management and QA/QC 
Report which detailed the data management and QA/QC processes used to produce the internal-use CISs and 
the Draft CCL 5 Chemical Contaminant Information Sheets Technical Support (aka external-facing CISs 
published with the Draft CCL 5). This task presents continuation of that work. 
 
Upon written technical direction from the EPA TOCOR, Cadmus shall update the CCL Data Management and 
QA/QC Report, at a minimum, with the data management and QA/QC process conducted to produce the 
external-facing CISs for the Final CCL 5.  
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The report shall include a description of any QA/QC conducted on the data (i.e. input files) and manual QA/QC 
of the CISs. The report shall also include any description of the QA/QC process conducted on the code used to 
generate the simple files and populate the CISs. The report shall provide concepts and generalized processes for 
the different types of files mentioned above (i.e. simple input files, CIS, code for data files, and code for CISs).  
 
Deliverables:  
6.1  Draft(s) of the CCL Data Management and QA/QC Report  
6.2  Final CCL Data Management and QA/QC Report  
 
 
Task 7: Continue writing a data management and QA/QC scoping document for CCL 6   
 
Under TO 68HERC21F0119, Cadmus delivered a draft data management and QA/QC scoping document for 
CCL 6. Upon written technical direction from the EPA TOCOR, Cadmus shall update the draft data 
management and QA/QC scoping document for CCL 6 and produce a final data management and QA/QC 
scoping document for CCL 6. The plan shall include, but is not limited to, the following components and 
considerations: database design, data quality management, data acquisition and storage, data modeling, and 
metadata management.  
 
CCL data (i.e. primary and supplemental data) is compiled at different phases of CCL development process, and 
used in different aspects of the CCL development process (e.g. screening code, generating the CISs, and 
classification models). At the direction of the TOCOR, the contractor shall include a schema within the data 
management scoping document that takes all CCL data-related needs into account. For example, a subset of 
data elements from all data associated with Universe chemicals is used in the screening code, whereas nearly all 
data elements associated with PCCL chemicals are used in classification and included on the CISs. If CCL data 
are moved to a relational database (e.g. MySQL or Microsoft Access), the database needs to be designed so that 
data can be queried or integrated for use in the screening code and for developing the CISs.  
 
Additionally, at the direction of the EPA TOCOR, the data management plan and QA/QC scoping document 
shall include considerations for data accessibility that simplifies access to the data for EPA staff and the public. 
At the direction of the EPA TOCOR, the contractor shall consider alternative methods for the CIS, such as an 
online data dashboard (e.g. R Shiny or Qlik) or creating tables and forms in Microsoft Access. 
 
Deliverables:  
7.1  Draft(s) of Data Management and QA/QC scoping document. 
7.2  Final Data Management and QA/QC scoping document. 
 
 
Task 8. Continue improving and refining existing data files and code   
 
In preparation for CCL 6, the contractor shall continue to support EPA’s efforts to improve and/or revise 
existing data files and code and document the changes and improvements. 
 
Sub-task 8.1: Continue improving the CIS data files   
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall iteratively: 
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1. Revise and/or update the new data file format (as needed).  
2. Reduce the number of data source files and/or revise data source files used in the CISs (e.g., combine 

data files that contain redundant data or combine similar data into a single file). 
3. Conduct quality assurance, make corrections, and/or updates, if necessary, to data that were provided by 

EPA or the data that were generated by the contractor, such as conduct quality assurance/quality control 
analysis on health and occurrence attribute scores and cross reference the scores to the attribute scoring 
protocols, etc.  

4. Document the changes and improvements to the CIS files, quality assurance activities, results and 
remediation steps of the QA/QC in a CCL 5 Data Improvement report, etc. 

 
Improving the CIS data files will be an iterative process. Therefore, the contractor shall write and provide draft 
versions of the CCL 5 Data Improvement report, and revise/update it, as the contractor makes additional 
revisions/corrections to the CIS data files, as directed by the EPA TOCOR. EPA expects that improving the CIS 
data files will consist of approximately 5 iterations. Upon completion of CIS data files improvements, the 
contractor shall finalize the CCL 5 Data Improvement report, as directed by the EPA TOCOR.  
 
Deliverables: 
8.1.1  Revised and/or corrected data source files. 
8.1.2  Iterative draft versions of the CCL 5 Data Improvement report.  
8.1.3  Draft(s) of the CCL 5 Data Improvement report. 
8.1.4  Final CCL 5 Data Improvement report. 
 
Sub-task 8.2: Continue improving screening files 
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall: 

1. Conduct quality assurance activities on existing data files used in the screening step. Quality 
assurance activities may include, but are not limited to, checking inconsistencies between primary 
data source files used in screening vs classification and/or checking and correcting DTXSIDs. 

2. Acquire and/or conduct analyses on the data (e.g., download data and calculate summary statistics).  
3. Transform the data into the “simple file” format. 
4. Document the results of the above analyses and quality assurance activities in report documents 

(spreadsheets and/or Word documents). 
 
For example: EPA needs to identify existing errors in DTXSID assignments to contaminants in the Pre-
Universe and/or Universe files used for screening. Cadmus shall conduct QA/QC on screening files to identify 
any errors and make corrections. Cadmus shall document QAQC activities, the findings, and corrections made 
in a summary document.  
 
Deliverables: 
8.2.1  Updated and/or revised data files. 
8.2.2  Documents detailing the analyses and quality assurance activities. 
 
Sub-task 8.3: Continue operating the screening code and conducting analysis of output  
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall revise, update, and/or 
run the code EPA developed to generate the PCCL 5. This code is hereafter referred to as “screening code” and 
is further described in the numbered list below. Per technical direction, using the screening code, the contractor 
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shall generate input and output files, and analyze and document how contaminants are screened. The contractor 
shall revise, update, and/or run the screening code to prepare for the Final CCL 5 and for CCL 6. 
 
EPA expects that the contractor will operate the screening code, make revisions and/or updates, and analyze the 
output approximately 6 times to prepare for the Final CCL 5. EPA expects that the contractor will operate the 
screening code, make revisions, and/or updates and analyze the output approximately 8 times for CCL 6. 
 
The screening code, documented in R Markdown, consists of four primary components: 

1. “Pre-processing” primary data sources: A series of individual R Markdown documents dedicated to 
pre-processing a primary data source. The pre-processing scripts extract and transform data elements 
relevant to screening into a simple file format. The outputs of the pre-processing scripts are simple 
data files associated with each primary data source.  

2. “Making the Pre-Universe”: This R Markdown document aggregates the simple data files produced 
from the pre-processing code into the pre-universe file. 

3. “ID and Screen”: This R Markdown document contains manual corrections to DTXSIDs, assigns 
unique internal-use NO_DTXSID identifiers to contaminants without existing DTXSIDs, and adds 
data from the CompTox Chemicals Dashboard. The input file is the pre-universe file and the output 
of this code is the universe file.  

4. “Screening”: This R Markdown document uses the data in the universe file, establishes the screening 
point hierarchy using statistical methods (quantiles and summary statistics), assigns screening points 
according to the screening point assignment hierarchy, and calculates the screening score for each 
contaminant in the universe. The outputs of this code are the Scored Universe file and PCCL file. 

 
Additionally, upon written technical direction from the EPA TOCOR, the contractor shall develop a method for 
version control and file sharing to manage and track changes to the screening code to facilitate collaboration 
with EPA (e.g., screening code is managed on a Git repository that EPA and the contractor can easily access).  
 
Furthermore, the contractor shall conduct and document QA/QC activities while operating, revising, and 
updating the screening code and conducting analyses, as directed by the EPA TOCOR. QA/QC activities may 
include, but are not limited to, code reviews after changes are made, checking that screening points are assigned 
to data elements correctly, checking unit conversions, calculating the screening scores of a random sample of 
chemicals in the Scored Universe file to confirm the expected screening score.  
 
The contractor shall document the QA/QC activities and analyses in a summary document and/or spreadsheet. 
 
Example 1: EPA needs to include new or revised data (e.g. finalized UCMR 4 data) into the screening code or 
changes how a data element is assigned screening points (e.g. change a non-national representative water study 
to a nationally-representative water study). This type of change involves operating all four components of the 
screening code. The contractor shall implement the requested changes in the screening code, update the code, 
and generate output files for EPA. The contractor shall conduct an analysis that compares the draft PCCL 5 to 
the updated PCCL and generate an updated screening point hierarchy. The contractor shall document the 
analyses and results, and quality assurance activities in a summary document. 
 
Example 2: EPA needs to test out a new screening point hierarchy, incorporate new CCL 6 data sources, and 
obtain a new Scored Universe file for CCL 6. This type of test involves operating all four components of the 
screening code. The contractor shall implement the requested changes in the screening code and generate output 
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files for EPA. The contractor shall document the analyses and results, and quality assurance activities in a 
summary document. 
 
Deliverables:  
8.3.1  Screening code input and output files. 
8.3.2  Screening code output analyses summary documents. 
8.3.3  Screening code with documented changes on a code repository site. 
8.3.4  Documents containing the analyses and quality assurance activities. 
 
 
Option year 1 (March 1, 2023 – February 29, 2024) 
 
Task 9: Continue operating the screening code and conducting analysis of output 
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall revise, update, and/or 
run the code EPA developed to generate the PCCL 5. This code is hereafter referred to as “screening code” and 
further described in the numbered list below. Per technical direction, using the screening code, the contractor 
shall generate input and output files, and analyze and document how contaminants are screened. The contractor 
shall revise, update, and/or run the screening code for CCL 6 and to generate the PCCL 6.  
 
EPA expects that the contractor will operate the screening code, make revisions, and/or updates and analyze the 
output approximately 4 times for CCL 6. 
 
The screening code, documented in R Markdown, consists of four primary components: 

1. “Pre-processing” primary data sources: A series of individual R Markdown documents dedicated to 
pre-processing a primary data source. The pre-processing scripts extract and transforms data 
elements relevant to screening into a simple file format. The outputs of the pre-processing scripts are 
simple data files associated with each primary data source.  

2. “Making the Pre-Universe”: This R Markdown document aggregates the simple data files produced 
from the pre-processing code into the pre-universe file. 

3. “ID and Screen”: This R Markdown document contains manual corrections to DTXSIDs, assigns 
unique internal-use NO_DTXSID identifiers to contaminants without existing DTXSIDs, and adds 
data from the CompTox Chemicals Dashboard. The input file is the pre-universe file and the output 
of this code is the universe file.  

4. “Screening”: This R Markdown document uses the data in the universe file, establishes the screening 
point hierarchy using statistical methods (quantiles and summary statistics), assigns screening points 
according to the screening point assignment hierarchy, and calculates the screening score for each 
compound in the universe. The outputs of this code are the Scored Universe file and PCCL file. 

 
Additionally, upon written technical direction from the EPA TOCOR, the contractor shall develop a method for 
version control and file sharing to manage and track changes to the screening code to facilitate collaboration 
with EPA (e.g., screening code is managed on a Git repository that EPA and the contractor can easily access).  
 
Furthermore, the contractor shall conduct and document QA/QC activities while operating, revising, and 
updating the screening code and conducting analyses, as directed by the EPA TOCOR. QA/QC activities may 
include, but are not limited to, code reviews after changes are made, checking that screening points are assigned 
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to data elements correctly, checking unit conversions, calculating the screening scores of a random sample of 
chemicals in the Scored Universe file to confirm the expected screening score.  
 
The contractor shall document the QA/QC activities and analyses in a summary document and/or spreadsheet. 
 
For example: EPA needs to update the screening point hierarchy, incorporate several new primary data sources 
into the screening step, and obtain the PCCL 6. This type of test involves operating all four components of the 
screening code. The contractor shall implement the requested changes in the screening code and generate output 
files for EPA. The contractor shall document the analyses and results, and QA/QC activities in a summary 
document. 
 
Deliverables:  
9.1  Screening code input and output files. 
9.2  Screening code output analyses summary documents. 
9.3  Screening code with documented changes on a code repository site. 
9.4  Documents containing the analyses and QA/QC activities. 
 
 
Task 10. Calculate Final Hazard Quotients and Attribute scores 
 
Per technical direction from the EPA TOCOR, the contractor shall identify data and derive and select the final 
Hazard Quotients (fHQs) and final prevalence and magnitude attribute scores for up to 600 chemical 
contaminants. 
 
Deliverables: 
10.1 Draft values for attribute scores and fHQs. 
10.2 Final values for attribute scores and fHQs. 
 
 
Task 11. Literature Review 
 
Similar to CCL 5, EPA will be screening the Universe of contaminants for CCL 6 down to a Preliminary CCL 
(PCCL) using available occurrence and health effects data in the compiled contaminant prioritization data set. 
To evaluate the PCCL, and narrow it down to a draft CCL, a literature search will be conducted to identify 
supplemental occurrence data which would not have been included in the Universe because the data did not 
meet the requirements of a primary data source used to develop the Universe. Per technical direction from the 
EPA TOCOR, the contractor shall conduct a systematic literature search and review for occurrence data for up 
to 300 PCCL contaminants. It is assumed that the contaminants are data rich. This will help to ensure that the 
best available data is being used in the CCL classification step.  
 
Deliverables: 
11.1 Draft results of occurrence literature search. 
11.2  Final results of occurrence literature search. 
 
Task 12. Support documents for Draft CCL 6 publication  
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Per technical direction from the EPA TOCOR, the contractor shall support the drafting and revising of the 
technical support documents for the draft CCL 6. This includes support with drafting and revising chapters, 
formatting, drafting and revising tables, designing diagrams, figures, providing editorial review etc., and 
making support documents 508 compliant. These products shall adhere to the OGWDW standard operating 
procedures for printed or web related materials that will be provided to the contractor.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 508 compliant 
the Draft CCL 6 Technical Support Document and other support documents (CIS document, RTC, response to 
the SAB report, etc.) for finalizing the CCL 5. 
 
For the CIS technical support document, the process is assumed to be similar to the Draft CCL 5, but more 
efficient as a result of the improvements made in Task Order # 68HERC21F0119. 
 
Deliverables:   
12.1  Draft(s) of support documents for the Draft CCL 6. 
12.2  Final support documents for the Draft CCL 6 (508 compliant). 
 
 
Option Year 2 (March 1, 2024 – February 28, 2025) 
 
 
Task 13. Support documents for Final CCL 6 publication  
 
Per technical direction from the EPA TOCOR, the contractor shall support the drafting and revising of the 
technical support documents for the draft CCL 6. This includes support with drafting and revising chapters, 
formatting, drafting and revising tables, designing diagrams, figures, providing editorial review etc., and 
making support documents 508 compliant. These products shall adhere to the OGWDW standard operating 
procedures for printed or web related materials.  
 
Based on written technical direction from the EPA TOCOR, the contractor shall edit support documents based 
on any changes made between the Draft CCL 5 and Final CCL 5 based on public, SAB, workgroup or 
management comments.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 508 compliant 
the Final CCL Technical Support Document and other support documents (CIS document, RTC, response to the 
SAB report, etc.) for finalizing the CCL 5. 
 
Deliverables:   
13.1  Draft(s) of support documents for the Final CCL 6. 
13.2  Final support documents for the Final CCL 6 (508 compliant). 
 
 
III. QUALITY ASSURANCE REQUIREMENTS 
 
The tasks in this task order require the use of primary and/or secondary data. Therefore, consistent with the 
Agency’s quality assurance (QA) requirements, the contractor shall develop a project-specific quality assurance 
project plan (PQAPP), to ensure that data of sound quality is used to complete these tasks. In addition, 
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throughout the course of this task order, if it is determined that the PQAPP requires any revision, the contractor 
shall provide the necessary changes to the EPA TOCOR. 
 
IV. SCHEDULE OF DELIVERABLES 
 
The contractor shall send EPA all deliverables in accordance with the terms of the contract. 
 
All reports shall be provided first in draft form. Upon receipt of comments from the EPA TOCOR, the 
contractor shall revise the deliverable and distribute final copies as stated in the Performance Work Statement. 
 
   
Tasks Item Due Method of Delivery 
Task 0. Task Order Administration 

0.1 Initial Conference Call 
with TOCOR 

Within 10 days of 
the TO award 

Conference Call 

0.2 PQAPP Within 2 weeks of 
the TO award 

Electronic 

0.3 Monthly Progress 
Reports 

Monthly Electronic 

Task 2: Data Analysis and Evaluations 
1.1 Draft(s) of summary 

spreadsheet(s) of any 
data/data source 
submitted with the SAB 
recommendations 
and/or public 
comments. 

Per technical 
direction 

Electronic 

1.2 Final summary 
spreadsheet of any 
data/data source 
submitted with the SAB 
recommendations 
and/or public 
comments. 

Per technical 
direction 

Electronic 

1.3 Draft(s) of summaries 
of changes between the 
Draft CCL 5 Universe, 
PCCL, and CCL. 

Per technical 
direction 

Electronic 

1.4 Final summary of 
changes between the 
Draft CCL 5 Universe, 
PCCL, and CCL. 

Per technical 
direction 

Electronic 

1.5 Draft written description 
of CCL 5 impacts of 
suggested changes. 

Per technical 
direction 

Electronic 
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1.6 Final written description 
of CCL 5 impacts of 
suggested changes. 

Per technical 
direction 

Electronic 

Task 2. Finalize support documents for draft CCL 5 publication 
2.1 Draft(s) of support 

documents for the final 
CCL 5. 

Per technical 
direction 

Electronic 

2.2 Final support documents 
for the final CCL 5 (508 
compliant). 

Per technical 
direction 

Electronic 

Task 3. Meeting Support for the CCL 
3.1 Draft meeting notes 5 days after the 

meeting 
Electronic 

3.2 Final meeting notes Per technical 
direction 

Electronic 

Task 4. Review and Update Data Sources 
4.1 Draft lists and 

summaries of new data 
sources in Excel. 

Per technical 
direction 

Electronic 

4.2 Final lists and 
summaries of new data 
sources in Excel. 

Per technical 
direction 

Electronic 

4.3 Draft summaries of 
extracted and analyzed 
data in a table format. 

Per technical 
direction 

Electronic 

4.4. Final summaries of 
extracted and analyzed 
data in a table format. 

Per technical 
direction 

Electronic 

Task 5. Evaluation and Summaries of Nominated 
5.1 Draft summaries of the 

relevant data in a table 
format. 

Per technical 
direction 

Electronic 

5.2 Final summaries of the 
relevant data in a table 
format. 

Per technical 
direction 

Electronic 

Task 6: Continue revising and updating the QA/QC reports for the CISs 
6.1 Draft(s) of the CCL 

Data Management and 
QA/QC Report  

Per technical 
direction 

Electronic 

6.2 Final CCL Data 
Management and 
QA/QC Report  

Per technical 
direction 

Electronic 

Task 7: Continue writing the data management and QA/QC scoping document for CCL 
6   

7.1 Draft(s) of Data 
Management and 

Per technical 
direction 

Electronic 
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QA/QC scoping 
document. 

7.2 Final Data Management 
and QA/QC scoping 
document. 

Per technical 
direction 

Electronic 

Task 8. Continue improving and refining existing data files and code   
Sub-task 8.1: Continue improving the CIS data  

8.1.1 Revised and/or 
corrected data source 
files. 

Per technical 
direction 

Electronic 

8.1.2 Iterative draft versions 
of the CCL 5 Data 
Improvement report. 

Per technical 
direction 

Electronic 

8.1.3 Draft(s) of the CCL 5 
Data Improvement 
report. 

Per technical 
direction 

Electronic 

8.1.4 Final CCL 5 Data 
Improvement report. 

Per technical 
direction 

Electronic 

Sub-task 8.2: Continue improving screening files 
8.2.1 Updated and/or revised 

data files. 
Per technical 
direction 

Electronic 

8.2.2 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Sub-task 8.3: Continue operating the screening code and conducting analysis of output 
8.3.1 Screening code input 

and output files. 
Per technical 
direction 

Electronic 

8.3.2 Screening code output 
analyses summary 
documents. 

Per technical 
direction 

Electronic 

8.3.3 Screening code with 
documented changes on 
a code repository site. 

Per technical 
direction 

Electronic 

8.3.4 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Task 9: Continue operating the screening code and conducting analysis of output 
9.1 Screening code input 

and output files. 
Per technical 
direction 

Electronic 

9.2 Screening code output 
analyses summary 
documents. 

Per technical 
direction 

Electronic 

9.3 Screening code with 
documented changes on 
a code repository site. 

Per technical 
direction 

Electronic 
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9.4 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Task 10. Calculate Final Hazard Quotients and Attribute scores 
10.1  Draft values for 

attribute scores and 
fHQs. 

Per technical 
direction 

Electronic 

10.2  Final values for attribute 
scores and fHQs. 

Per technical 
direction 

Electronic 

Task 11. Literature Review 
11.1  Draft results of 

occurrence literature 
search. 

Per technical 
direction 

Electronic 

11.2  Final results of 
occurrence literature 
search. 

Per technical 
direction 

Electronic 

Task 12. Support documents for Draft CCL 6 publication 
12.1 Draft(s) of supporting 

documents for the Draft 
CCL 6. 

Per technical 
direction 

Electronic 

12.2  Final supporting 
documents for the Draft 
CCL 6 (508 compliant). 

Per technical 
direction 

Electronic 

Task 13. Support documents for Final CCL 6 publication 
13.1  Draft(s) of support 

documents for the Final 
CCL 6. 

Per technical 
direction 

Electronic 

13.2  Final support documents 
for the Final CCL 6 
(508 compliant). 

Per technical 
direction 

Electronic 

 
V. PERFORMANCE STANRDARDS AND MEASURES 
 
The following standards will be used to measure performance. 
 

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be measured 
against similar analyses and work already performed by EPA.  

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against the acceptance 
criteria.  

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. Ingenuity and 
resourcefulness will be measured by the ability to use innovative analyses to address new issues not 
previously identified. 

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.  
  
VI.  CONTRACTOR IDENTIFICATION 
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Contractor personnel shall always identify themselves as contractor employees by name and organization and 
physically display that information through an identification badge. Contractor personnel are prohibited from 
acting as the agency’s official representative. The contractor shall refer any questions relating to the 
interpretation of EPA policy, guidance, or regulation to the CO, CL-COR and/or TOCOR. 
 
VII.  STATUS NOTIFICATION  
 
The contractor shall notify the EPA PO and program office contact when 75% of the funds provided have been 
expended or when funding for less than 6 weeks work remains. The contractor shall also notify the TOCOR 
when 75% of the funds have been used on any single case assignment. Notifications shall be in writing and cc’d 
to the Project Officer. 
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 

Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $161,005.00 of the 

total price is presently available for payment and allotted to this item.  Contract line items 0002 and 0003 are issued 

on a Firm-Fixed-Price basis and are fully funded.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the 

total amount payable by the Government, including reimbursement in the event of termination of those items for the 

Government's convenience, approximates the total amount currently allotted for those items to the contract. The 

Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for 

Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the 

Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract 

line items for convenience including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will 

notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment, 

the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for 

performance of the applicable items. The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 

items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 

substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification, 

additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute 

date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 

to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 

funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 

determine the estimated period of contract performance which will be covered by the funds. If additional funds are 

allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance 

of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs 

(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated 

period of contract performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract 

line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set 

forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 

contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 

following schedule: 
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RECAPITULATION: 

RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0001 

CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0099 

   
 Period of Performance - FROM 03/01/2022 through 02/28/2023 

   
FUNDING ACTION FUNDING  
Total Line Item 0001 Amount:  $                   168,009.00   
Initial Incremental Funding:  $                   161,005.00  
Balance Unfunded  $                       7,004.00  

 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from 03/01/2022 through 02/28/2023 

inclusive of all required reports. 

Option Period 1, if exercised, shall have a period of performance from 03/01/2023 through 02/29/2024 inclusive of 

all required reports. 

Option Period 2, if exercised, shall have a period of performance from 03/01/2024 through 02/28/2025 inclusive of 

all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Iliriana Mushkolaj, 202-564-6877, Mushkolaj.iliriana@epa.gov (TOCOR) 

Kesha Forrest, 202-564-3632, forrest.kesha@epa.gov   (Alternate TOCOR) 

Lameka Smith, 202-564-1629, smith.lameka@epa.gov  (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 



 ___________

(x)

68HERC22F0099

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

02/08/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Lameka Smith Max Expire Date: 02/28/2025 InvoiceApprover: Lameka Smith Alt Invoice

App: Kesha Forrest

The purposes of this Modification are to:

1. Change the primary TOCOR (Task Order Contracting Officer's Representative) from Iliriana

Mushkolaj to Lameka Smith; and

2. Change the Invoice Approving Official from Iliriana Mushkolaj to Lameka Smith.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

04/11/2022



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC22F0099/P00001

        All other task order terms and conditions remain

        unchanged.

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2022 to 02/28/2025

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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(x)

68HERC22F0099

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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PERFORMANCE WORK STATEMENT 
Contract 68HERC21D0006 

Task Order # 68HERC22F0099- AMENDMENT 1 

TITLE: Support for the Contaminant Candidate List 5 and Contaminant Candidate List 6 
Chemical Selection 

PERIOD OF PERFORMANCE:  
Base Year: 03/01/2022 – 02/28/2023 
Option Year 1: 03/01/2023 – 02/29/2024 
Option Year 2: 03/01/2024 – 02/28/2025 

EPA CONTACTS 

TASK ORDER COR: ALTERNATE TASK ORDER COR: 
Lameka Smith 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW  
(MC: 4607M) 
Washington, DC 20460 
202-564-1629
smith.lameka@epa.gov

Kesha Forrest 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW  
(MC: 4607M) 
Washington, DC 20460 
202-564-3632
forrest.kesha@epa.gov

I. BACKGROUND

The Safe Drinking Water Act (SDWA) as amended in 1996 requires EPA to publish a list of 
contaminants that are known or anticipated to occur in public water systems, and which may 
require regulation under the SDWA known as the Drinking Water Contaminant Candidate List, 
or CCL. (Section 1412(b)(1)). In developing the CCL, SDWA specifies that EPA consult with 
the scientific community including the Science Advisory Board (SAB). 

EPA published the final CCL 4 in the Federal Register on November 17, 2016. CCL 4 was a 
carryover from CCL 3, with the following exceptions: 6 contaminants that were removed due to 
final or pending regulatory determinations (perchlorate; 1, 3-dinitrobenzene; dimethoate; 
terbufos; terbufos sulfone; and strontium), two contaminants that were added because of the 
public nominations process (manganese and nonylphenol), and 3 canceled pesticides that were 
removed based on public comment (fenamiphos, molinate, and disulfoton). 

In developing CCL 3, EPA implemented an improved process from what was used for previous 
CCLs. The CCL 3 process was based on substantial expert input and recommendations from the 
National Academy of Science’s National Research Council (NRC) and National Drinking Water 
Advisory Council (NDWAC). EPA used a multi-step process to identify contaminants for 
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inclusion on the CCL 3. The first step involved identifying a broad universe of approximately 
7,500 potential drinking water contaminants. The agency then applied screening criteria to 
identify a preliminary CCL (PCCL) of approximately 600 contaminants based on their potential 
to occur in public water systems and the potential for public health concern. These chemicals 
were then further evaluated using a classification approach and expert judgment to identify the 
CCL 3. For CCL 5, EPA is using the same overall framework of CCL 3 with modifications to 
further improve and streamline the process. 
 
The Draft CCL 5 was published in July 2021 for public comment. The list includes a total of 81 
contaminants or groups, including 66 chemicals and 3 chemical groups, and 12 microbes. 
 
As part of the CCL process, on October 5, 2018, EPA requested public nominations of 
contaminants to be considered for CCL 5. EPA also requested supporting information that shows 
the nominated contaminant may have an adverse health effect on people and that it occurs or is 
likely to occur in public water systems.  
 
Under this task order, the agency is responding to public comments and SAB recommendations 
for CCL 5, analyzing the data provided in the public comments and SAB recommendations, 
improving and refining existing data files, and updating and finalizing technical support 
documents.  
 
Additionally, under this task order, EPA is also conducting activities to develop CCL 6. 
Therefore, the agency would like to undertake a hybrid approach of using time and materials and 
firm fixed price to complete the tasks listed below. A hybrid time and materials and firm fixed 
price approach is the most appropriate task order type for the requirements of this Task Order.  
 
The scope and size of Task 1, Task 4, and Task 5 depend on the number of recommendations 
that EPA receives as part of the SAB consultation and public nominations, respectively. 
Therefore, the most appropriate type of task order for this task is time and material.  
 
Similarly, the requirements for Task 6, Task 7, Task 8, and Task 9 are dependent on the number 
of changes and revisions identified in the quality assurance (QA) process, outcomes of future 
management decisions, and/or SAB recommendations. Therefore, the most appropriate type of 
task order for this task is time and material.  
 
This task order has been structured to minimize the use of time and material requirements. This 
has been accomplished by establishing a firm fixed price for Task 2, Task 3, Task 10, Task 11, 
Task 12 and Task 13. 
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II. TASKS 
 
Base Year (March 1, 2022 – February 28, 2023)  
 
Task 0. Task Order Administration 
 
Within ten (10) days of task order award, the contractor shall schedule a conference call with the 
EPA TOCOR to clarify outstanding questions and confirm the schedule and specific tasks.  
The contractor shall provide status updates to the EPA TOCOR by conference call periodically 
(approximately biweekly or more frequently as necessary) to discuss progress, challenges, and 
decisions regarding next steps. The contractor shall initiate additional communication with the 
EPA TOCOR should developments arise that will affect the conduct or schedule of the project. 
 
Quality assurance (QA) is an important component of EPA’s work to assure that environmental 
information is appropriate for its intended use. Therefore, consistent with the agency's QA 
requirements, the contractor shall develop a project-specific QA project plan (PQAPP) as 
indicated in Section III below within 2 weeks of the task order award. If changes are deemed 
necessary by the EPA TOCOR, a revised PQAPP shall be submitted to the EPA TOCOR within 
2 weeks of receiving comments from the EPA TOCOR. The project specific quality assurance 
requirements must be addressed in the monthly progress reports.  
 
The contractor shall include in their monthly reports any adjustments to their quality assurance 
plan necessitated by unanticipated needs for specialized quality assurance measures. 
 
Deliverables: 
0.1 Initial conference call with the EPA TOCOR  
0.2 PQAPP 
0.3  Monthly Progress Reports 
 
 
Task 1. Data Analysis and Evaluation for CCL 5 and continued for CCL 6- Amended to 
include referenced data sources submitted in Final SAB report. 
 
The contractor shall support EPA’s data analysis and evaluation of the SAB recommendations, 
public comments and other data analysis and manipulation requested by the EPA management. 
The contractor shall compile a summary (table or spreadsheets) of any new data sources 
submitted and/or referenced data sources with the SAB recommendation and/or public comments 
and compare this data to the data EPA has previously collected in the CCL 5 Universe to 
determine whether the data provided is new. If new data is submitted, the contractor shall 
evaluate and document whether the data meets the assessment factors (developed under CCL 5) 
to be considered in the CCL process (i.e., is the data relevant, is the data complete (including 
meeting quality requirements), is the data redundant with any other more comprehensive data 
sources), and is the data retrievable, and evaluate whether the data could be used for screening 
and scoring based on the data hierarchies developed under CCL 5. This is to ensure that the best 
available data is used in the CCL 5 development process. If a data source can be used in the CCL 
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5 process (based on the factors described above), at the written direction of the EPA TOCOR, the 
contractor shall extract available data elements in a simple Microsoft Excel spreadsheet. If 
needed, per technical direction, the contractor shall conduct statistical analyses on the new data 
provided (e.g., calculate mean, median, 90th percentile, and max concentrations) so that EPA can 
re-screen and/or re-score the contaminants and document any changes to the draft CCL 5. 
 
If recommendations are made on the development of the Draft CCL 5, the contractor shall, at the 
direction of the EPA TOCOR, provide a spreadsheet(s) or other analyses (including those 
completed under sub-task 4.3) showing how those changes would impact the CCL 5 Universe, 
PCCL, and/or final CCL. The contractor shall also, at the written direction of the EPA TOCOR, 
provide written descriptions of how such changes would impact the CCL 5 process.  
 
For referenced data sources that were submitted in the Final SAB report, Cadmus shall evaluate 
and document whether the referenced data sources meets the assessment factors to be considered 
in the CCL process (i.e., is the data relevant, is the data complete (including meeting quality 
requirements), is the data redundant with any other more comprehensive data sources), and is the 
data retrievable, and evaluate whether the data could be used for screening and scoring based on 
the data hierarchies developed under CCL 6. This is to ensure that the best available data is used 
in the CCL 6 development process. If a data source can be used in the CCL 6 process (based on 
the factors described above), at the written direction of the EPA TOCOR, the contractor shall 
extract available data elements in a simple Microsoft Excel spreadsheet. If needed, per technical 
direction, the contractor shall conduct statistical analyses on the new referenced data provided 
(e.g., calculate mean, median, 90th percentile, and max concentrations).  
 
Deliverables: 
1.1 Draft(s) of summary spreadsheet(s) of any data/data source submitted with the SAB 

recommendations and/or public comments. 
1.2 Final summary spreadsheet of any data/data source submitted with the SAB 

recommendations and/or public comments. 
1.3  Draft(s) of summaries of changes between the Draft CCL 5 Universe, PCCL, and CCL. 
1.4  Final summary of changes between the Draft CCL 5 Universe, PCCL, and CCL. 
1.5  Draft written description of CCL 5 impacts of suggested changes. 
1.6 Final written description of CCL 5 impacts of suggested changes. 
1.7 Draft summary spreadsheet of referenced data sources 
1.8 Final summary spreadsheet of referenced data sources 
 
 
Task 2. Support documents for Final CCL 5 publication  
 
EPA is in the process of updating technical support documents for the Final CCL 5. The 
contractor shall provide support with formatting, drafting and revising tables, designing 
diagrams, figures, providing editorial review, etc., and ensuring that the support documents are 
508 compliant. These products shall adhere to the OGWDW standard operating procedures for 
printed or web related materials that will be provided to the contractor.  
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Upon written technical direction from the EPA TOCOR, the contractor shall edit support 
documents based on any changes made between the Draft CCL 5 and Final CCL 5 based on 
public, SAB, workgroup or management comments.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 
508 compliant the Final CCL 5 Technical Support Document and other support documents (CIS 
document, Response to Comments (RTC), response to the SAB report, etc.) for finalizing the 
CCL 5. 
 
Deliverables:   
2.1  Draft(s) of support documents for the Final CCL 5. 
2.2  Final support documents for the Final CCL 5 (508 compliant). 
Task 3. Meeting Support for SAB Panel Deliberations 
 
The contractor shall attend up to two 5-hour meetings related to the CCL 5 process and the Draft 
CCL 5. The contractor shall provide for the taking of meeting notes and shall provide a copy of 
the draft summary of the meeting notes to the EPA TOCOR within 5 working days of the 
conclusion of the meeting. Per the EPA TOCOR technical direction, the contractor shall provide 
the final summary of the meeting notes. 
 
Deliverables:  
3.1 Draft summary of meeting notes. 
3.2 Final summary of meeting notes. 
 
 
Task 4. Review/Update Data Sources and Data Collection 
 
Upon written technical direction from the EPA TOCOR, the contractor shall evaluate the data 
sources that have been updated since the CCL 5 data collection cut-off date and new potential 
data sources for use in CCL 6. The potential data sources shall include those that were not 
considered for CCL 3, CCL 4, or CCL 5 and that became available after the data collection cut-
off date for CCL 5. During this evaluation, the contractor shall consider the assessment factors of 
relevance, completeness, redundancy, and retrievability as described in the Draft CCL 5 
Technical Support Document. The contractor shall list and summarize the potential data sources 
in a Microsoft Excel file and update the data sources. The summaries shall identify new data 
sources, flag the data sources that need to be updated, and provide any other relevant 
information. Based upon written technical direction, the contractor shall collect data from a 
select number of new and/or updated data sources specified by the EPA TOCOR and provide 
summary spread sheets or documents for existing and potentially new data sources that may be 
deemed necessary per EPA TOCOR. At the direction of the EPA TOCOR, the contractor shall 
continue to update the Final CCL 5 data compilation for CCL 6. The data compilation shall meet 
OGWDW and EPA data warehouse standards.   
 
Deliverables:  
4.1  Draft lists and summaries of new data sources in Excel. 
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4.2  Final lists and summaries of new data sources in Excel. 
4.3. Draft summaries of extracted and analyzed data in a table format 
4.4. Final summaries of extracted and analyzed data in a table format 
 
 
Task 5. Evaluation and Summaries of Nominated Contaminants   
 
Upon written technical direction from the EPA TOCOR, the contractor shall identify and 
evaluate relevant data submitted during the CCL 6 public nominations process. The contractor 
shall provide summaries of the relevant data in a table format.   
 
Deliverables:  
5.1  Draft summaries of the relevant data in a table format  
5.2  Final summaries of the relevant data in a table format. 
 
 
Task 6: Continue revising and updating the quality assurance/quality control (QA/QC 
reports for the CISs  
 
Under WA 5-06 and TO 68HERC21F0119, Cadmus produced drafts of the CCL Data 
Management and QA/QC Report which detailed the data management and QA/QC processes 
used to produce the internal-use CISs and the Draft CCL 5 Chemical Contaminant Information 
Sheets Technical Support (aka external-facing CISs published with the Draft CCL 5). This task 
presents continuation of that work. 
 
Upon written technical direction from the EPA TOCOR, Cadmus shall update the CCL Data 
Management and QA/QC Report, at a minimum, with the data management and QA/QC process 
conducted to produce the external-facing CISs for the Final CCL 5.  
 
The report shall include a description of any QA/QC conducted on the data (i.e. input files) and 
manual QA/QC of the CISs. The report shall also include any description of the QA/QC process 
conducted on the code used to generate the simple files and populate the CISs. The report shall 
provide concepts and generalized processes for the different types of files mentioned above (i.e. 
simple input files, CIS, code for data files, and code for CISs).  
 
Deliverables:  
6.1  Draft(s) of the CCL Data Management and QA/QC Report  
6.2  Final CCL Data Management and QA/QC Report  
 
 
Amendment-Task 7: Continue writing a data management and QA/QC scoping document 
for CCL 6.  Develop a scoping document/prioritization document post CCL 5, Pre-CCL 6 
and continuing into the CCL 6 process using the Final SAB Report of Recommendations 
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Under TO 68HERC21F0119, Cadmus delivered a draft data management and QA/QC scoping 
document for CCL 6. Upon written technical direction from the EPA TOCOR, Cadmus shall 
update the draft data management and QA/QC scoping document for CCL 6 and produce a final 
data management and QA/QC scoping document for CCL 6. The plan shall include, but is not 
limited to, the following components and considerations: database design, data quality 
management, data acquisition and storage, data modeling, and metadata management.  
 
CCL data (i.e. primary and supplemental data) is compiled at different phases of CCL 
development process, and used in different aspects of the CCL development process (e.g. 
screening code, generating the CISs, and classification models). At the direction of the TOCOR, 
the contractor shall include a schema within the data management scoping document that takes 
all CCL data-related needs into account. For example, a subset of data elements from all data 
associated with Universe chemicals is used in the screening code, whereas nearly all data 
elements associated with PCCL chemicals are used in classification and included on the CISs. If 
CCL data are moved to a relational database (e.g. MySQL or Microsoft Access), the database 
needs to be designed so that data can be queried or integrated for use in the screening code and 
for developing the CISs.  
 
Additionally, at the direction of the EPA TOCOR, the data management plan and QA/QC 
scoping document shall include considerations for data accessibility that simplifies access to the 
data for EPA staff and the public. At the direction of the EPA TOCOR, the contractor shall 
consider alternative methods for the CIS, such as an online data dashboard (e.g. R Shiny or Qlik) 
or creating tables and forms in Microsoft Access. 
 
Upon written technical direction from EPA TOCOR, Cadmus shall, evaluate and develop a CCL 
5 scoping document to prioritize efficiently the recommendations in the SAB final report (which 
is currently scheduled to be published in August 2022). The scoping document should be 
organized by prioritizing which recommendations can efficiently and effectively be done post 
CCL 5 and prior to beginning CCL 6. Based on SAB’s final report of written recommendations,  
other recommendations should be compiled and organized and describe which recommendations 
can be accomplished throughout different phases of the CCL 6 process. 
 
Deliverables:  
7.1  Draft(s) of Data Management and QA/QC scoping document. 
7.2  Final Data Management and QA/QC scoping document. 
7.3       Draft (s) of CCL 5/6 Scoping and Prioritization Document 
7.4 Final CCL 5/6 Scoping and Prioritization Document 
 
 
Task 8. Continue improving and refining existing data files and code   
 
In preparation for CCL 6, the contractor shall continue to support EPA’s efforts to improve 
and/or revise existing data files and code and document the changes and improvements. 
 
Sub-task 8.1: Continue improving the CIS data files   
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Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall 
iteratively: 

1. Revise and/or update the new data file format (as needed).  
2. Reduce the number of data source files and/or revise data source files used in the CISs 

(e.g., combine data files that contain redundant data or combine similar data into a single 
file). 

3. Conduct quality assurance, make corrections, and/or updates, if necessary, to data that 
were provided by EPA or the data that were generated by the contractor, such as conduct 
quality assurance/quality control analysis on health and occurrence attribute scores and 
cross reference the scores to the attribute scoring protocols, etc.  

4. Document the changes and improvements to the CIS files, quality assurance activities, 
results and remediation steps of the QA/QC in a CCL 5 Data Improvement report, etc. 

 
Improving the CIS data files will be an iterative process. Therefore, the contractor shall write and 
provide draft versions of the CCL 5 Data Improvement report, and revise/update it, as the 
contractor makes additional revisions/corrections to the CIS data files, as directed by the EPA 
TOCOR. EPA expects that improving the CIS data files will consist of approximately 5 
iterations. Upon completion of CIS data files improvements, the contractor shall finalize the 
CCL 5 Data Improvement report, as directed by the EPA TOCOR.  
 
Deliverables: 
8.1.1  Revised and/or corrected data source files. 
8.1.2  Iterative draft versions of the CCL 5 Data Improvement report.  
8.1.3  Draft(s) of the CCL 5 Data Improvement report. 
8.1.4  Final CCL 5 Data Improvement report. 
 
Sub-task 8.2: Continue improving screening files 
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall: 

1. Conduct quality assurance activities on existing data files used in the screening step. 
Quality assurance activities may include, but are not limited to, checking 
inconsistencies between primary data source files used in screening vs classification 
and/or checking and correcting DTXSIDs. 

2. Acquire and/or conduct analyses on the data (e.g., download data and calculate 
summary statistics).  

3. Transform the data into the “simple file” format. 
4. Document the results of the above analyses and quality assurance activities in report 

documents (spreadsheets and/or Word documents). 
 
For example: EPA needs to identify existing errors in DTXSID assignments to contaminants in 
the Pre-Universe and/or Universe files used for screening. Cadmus shall conduct QA/QC on 
screening files to identify any errors and make corrections. Cadmus shall document QAQC 
activities, the findings, and corrections made in a summary document.  
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Deliverables: 
8.2.1  Updated and/or revised data files. 
8.2.2  Documents detailing the analyses and quality assurance activities. 
 
Sub-task 8.3: Continue operating the screening code and conducting analysis of output  
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall revise, 
update, and/or run the code EPA developed to generate the PCCL 5. This code is hereafter 
referred to as “screening code” and is further described in the numbered list below. Per technical 
direction, using the screening code, the contractor shall generate input and output files, and 
analyze and document how contaminants are screened. The contractor shall revise, update, 
and/or run the screening code to prepare for the Final CCL 5 and for CCL 6. 
 
EPA expects that the contractor will operate the screening code, make revisions and/or updates, 
and analyze the output approximately 6 times to prepare for the Final CCL 5. EPA expects that 
the contractor will operate the screening code, make revisions, and/or updates and analyze the 
output approximately 8 times for CCL 6. 
 
The screening code, documented in R Markdown, consists of four primary components: 

1. “Pre-processing” primary data sources: A series of individual R Markdown 
documents dedicated to pre-processing a primary data source. The pre-processing 
scripts extract and transform data elements relevant to screening into a simple file 
format. The outputs of the pre-processing scripts are simple data files associated with 
each primary data source.  

2. “Making the Pre-Universe”: This R Markdown document aggregates the simple data 
files produced from the pre-processing code into the pre-universe file. 

3. “ID and Screen”: This R Markdown document contains manual corrections to 
DTXSIDs, assigns unique internal-use NO_DTXSID identifiers to contaminants 
without existing DTXSIDs, and adds data from the CompTox Chemicals Dashboard. 
The input file is the pre-universe file and the output of this code is the universe file.  

4. “Screening”: This R Markdown document uses the data in the universe file, 
establishes the screening point hierarchy using statistical methods (quantiles and 
summary statistics), assigns screening points according to the screening point 
assignment hierarchy, and calculates the screening score for each contaminant in the 
universe. The outputs of this code are the Scored Universe file and PCCL file. 

 
Additionally, upon written technical direction from the EPA TOCOR, the contractor shall 
develop a method for version control and file sharing to manage and track changes to the 
screening code to facilitate collaboration with EPA (e.g., screening code is managed on a Git 
repository that EPA and the contractor can easily access).  
 
Furthermore, the contractor shall conduct and document QA/QC activities while operating, 
revising, and updating the screening code and conducting analyses, as directed by the EPA 
TOCOR. QA/QC activities may include, but are not limited to, code reviews after changes are 
made, checking that screening points are assigned to data elements correctly, checking unit 
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conversions, calculating the screening scores of a random sample of chemicals in the Scored 
Universe file to confirm the expected screening score.  
 
The contractor shall document the QA/QC activities and analyses in a summary document and/or 
spreadsheet. 
 
Example 1: EPA needs to include new or revised data (e.g. finalized UCMR 4 data) into the 
screening code or changes how a data element is assigned screening points (e.g. change a non-
national representative water study to a nationally-representative water study). This type of 
change involves operating all four components of the screening code. The contractor shall 
implement the requested changes in the screening code, update the code, and generate output 
files for EPA. The contractor shall conduct an analysis that compares the draft PCCL 5 to the 
updated PCCL and generate an updated screening point hierarchy. The contractor shall document 
the analyses and results, and quality assurance activities in a summary document. 
 
Example 2: EPA needs to test out a new screening point hierarchy, incorporate new CCL 6 data 
sources, and obtain a new Scored Universe file for CCL 6. This type of test involves operating 
all four components of the screening code. The contractor shall implement the requested changes 
in the screening code and generate output files for EPA. The contractor shall document the 
analyses and results, and quality assurance activities in a summary document. 
 
Deliverables:  
8.3.1  Screening code input and output files. 
8.3.2  Screening code output analyses summary documents. 
8.3.3  Screening code with documented changes on a code repository site. 
8.3.4  Documents containing the analyses and quality assurance activities. 
 
 
Option year 1 (March 1, 2023 – February 29, 2024) 
 
Task 9: Continue operating the screening code and conducting analysis of output 
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall revise, 
update, and/or run the code EPA developed to generate the PCCL 5. This code is hereafter 
referred to as “screening code” and further described in the numbered list below. Per technical 
direction, using the screening code, the contractor shall generate input and output files, and 
analyze and document how contaminants are screened. The contractor shall revise, update, 
and/or run the screening code for CCL 6 and to generate the PCCL 6.  
 
EPA expects that the contractor will operate the screening code, make revisions, and/or updates 
and analyze the output approximately 4 times for CCL 6. 
 
The screening code, documented in R Markdown, consists of four primary components: 
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1. “Pre-processing” primary data sources: A series of individual R Markdown 
documents dedicated to pre-processing a primary data source. The pre-processing 
scripts extract and transforms data elements relevant to screening into a simple file 
format. The outputs of the pre-processing scripts are simple data files associated with 
each primary data source.  

2. “Making the Pre-Universe”: This R Markdown document aggregates the simple data 
files produced from the pre-processing code into the pre-universe file. 

3. “ID and Screen”: This R Markdown document contains manual corrections to 
DTXSIDs, assigns unique internal-use NO_DTXSID identifiers to contaminants 
without existing DTXSIDs, and adds data from the CompTox Chemicals Dashboard. 
The input file is the pre-universe file and the output of this code is the universe file.  

4. “Screening”: This R Markdown document uses the data in the universe file, 
establishes the screening point hierarchy using statistical methods (quantiles and 
summary statistics), assigns screening points according to the screening point 
assignment hierarchy, and calculates the screening score for each compound in the 
universe. The outputs of this code are the Scored Universe file and PCCL file. 

 
Additionally, upon written technical direction from the EPA TOCOR, the contractor shall 
develop a method for version control and file sharing to manage and track changes to the 
screening code to facilitate collaboration with EPA (e.g., screening code is managed on a Git 
repository that EPA and the contractor can easily access).  
 
Furthermore, the contractor shall conduct and document QA/QC activities while operating, 
revising, and updating the screening code and conducting analyses, as directed by the EPA 
TOCOR. QA/QC activities may include, but are not limited to, code reviews after changes are 
made, checking that screening points are assigned to data elements correctly, checking unit 
conversions, calculating the screening scores of a random sample of chemicals in the Scored 
Universe file to confirm the expected screening score.  
 
The contractor shall document the QA/QC activities and analyses in a summary document and/or 
spreadsheet. 
 
For example: EPA needs to update the screening point hierarchy, incorporate several new 
primary data sources into the screening step, and obtain the PCCL 6. This type of test involves 
operating all four components of the screening code. The contractor shall implement the 
requested changes in the screening code and generate output files for EPA. The contractor shall 
document the analyses and results, and QA/QC activities in a summary document. 
 
Deliverables:  
9.1  Screening code input and output files. 
9.2  Screening code output analyses summary documents. 
9.3  Screening code with documented changes on a code repository site. 
9.4  Documents containing the analyses and QA/QC activities. 
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Task 10. Calculate Final Hazard Quotients and Attribute scores 
 
Per technical direction from the EPA TOCOR, the contractor shall identify data and derive and 
select the final Hazard Quotients (fHQs) and final prevalence and magnitude attribute scores for 
up to 600 chemical contaminants. 
 
Deliverables: 
10.1 Draft values for attribute scores and fHQs. 
10.2 Final values for attribute scores and fHQs. 
 
 
Task 11. Literature Review 
 
Similar to CCL 5, EPA will be screening the Universe of contaminants for CCL 6 down to a 
Preliminary CCL (PCCL) using available occurrence and health effects data in the compiled 
contaminant prioritization data set. To evaluate the PCCL, and narrow it down to a draft CCL, a 
literature search will be conducted to identify supplemental occurrence data which would not 
have been included in the Universe because the data did not meet the requirements of a primary 
data source used to develop the Universe. Per technical direction from the EPA TOCOR, the 
contractor shall conduct a systematic literature search and review for occurrence data for up to 
300 PCCL contaminants. It is assumed that the contaminants are data rich. This will help to 
ensure that the best available data is being used in the CCL classification step.  
 
Deliverables: 
11.1 Draft results of occurrence literature search. 
11.2  Final results of occurrence literature search. 
 
Task 12. Support documents for Draft CCL 6 publication  
 
Per technical direction from the EPA TOCOR, the contractor shall support the drafting and 
revising of the technical support documents for the draft CCL 6. This includes support with 
drafting and revising chapters, formatting, drafting and revising tables, designing diagrams, 
figures, providing editorial review etc., and making support documents 508 compliant. These 
products shall adhere to the OGWDW standard operating procedures for printed or web related 
materials that will be provided to the contractor.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 
508 compliant the Draft CCL 6 Technical Support Document and other support documents (CIS 
document, RTC, response to the SAB report, etc.) for finalizing the CCL 5. 
 
For the CIS technical support document, the process is assumed to be similar to the Draft CCL 5, 
but more efficient as a result of the improvements made in Task Order # 68HERC21F0119. 
 
Deliverables:   
12.1  Draft(s) of support documents for the Draft CCL 6. 
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12.2  Final support documents for the Draft CCL 6 (508 compliant). 
 
 
Option Year 2 (March 1, 2024 – February 28, 2025) 
 
 
Task 13. Support documents for Final CCL 6 publication  
 
Per technical direction from the EPA TOCOR, the contractor shall support the drafting and 
revising of the technical support documents for the draft CCL 6. This includes support with 
drafting and revising chapters, formatting, drafting and revising tables, designing diagrams, 
figures, providing editorial review etc., and making support documents 508 compliant. These 
products shall adhere to the OGWDW standard operating procedures for printed or web related 
materials.  
 
Based on written technical direction from the EPA TOCOR, the contractor shall edit support 
documents based on any changes made between the Draft CCL 5 and Final CCL 5 based on 
public, SAB, workgroup or management comments.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 
508 compliant the Final CCL Technical Support Document and other support documents (CIS 
document, RTC, response to the SAB report, etc.) for finalizing the CCL 5. 
 
Deliverables:   
13.1  Draft(s) of support documents for the Final CCL 6. 
13.2  Final support documents for the Final CCL 6 (508 compliant). 
 
 
III. QUALITY ASSURANCE REQUIREMENTS 
 
The tasks in this task order require the use of primary and/or secondary data. Therefore, 
consistent with the Agency’s quality assurance (QA) requirements, the contractor shall develop a 
project-specific quality assurance project plan (PQAPP), to ensure that data of sound quality is 
used to complete these tasks. In addition, throughout the course of this task order, if it is 
determined that the PQAPP requires any revision, the contractor shall provide the necessary 
changes to the EPA TOCOR. 
 
IV. SCHEDULE OF DELIVERABLES 
 
The contractor shall send EPA all deliverables in accordance with the terms of the contract. 
 
All reports shall be provided first in draft form. Upon receipt of comments from the EPA 
TOCOR, the contractor shall revise the deliverable and distribute final copies as stated in the 
Performance Work Statement. 
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Tasks Item Due Method of Delivery 
Task 0. Task Order Administration 

0.1 Initial Conference Call 
with TOCOR 

Within 10 days of 
the TO award 

Conference Call 

0.2 PQAPP Within 2 weeks of 
the TO award 

Electronic 

0.3 Monthly Progress 
Reports 

Monthly Electronic 

Task 2: Data Analysis and Evaluations 
1.1 Draft(s) of summary 

spreadsheet(s) of any 
data/data source 
submitted with the SAB 
recommendations 
and/or public 
comments. 

Per technical 
direction 

Electronic 

1.2 Final summary 
spreadsheet of any 
data/data source 
submitted with the SAB 
recommendations 
and/or public 
comments. 

Per technical 
direction 

Electronic 

1.3 Draft(s) of summaries 
of changes between the 
Draft CCL 5 Universe, 
PCCL, and CCL. 

Per technical 
direction 

Electronic 

1.4 Final summary of 
changes between the 
Draft CCL 5 Universe, 
PCCL, and CCL. 

Per technical 
direction 

Electronic 

1.5 Draft written description 
of CCL 5 impacts of 
suggested changes. 

Per technical 
direction 

Electronic 

1.6 Final written description 
of CCL 5 impacts of 
suggested changes. 

Per technical 
direction 

Electronic 

1.7 Draft summary 
spreadsheet of 
referenced data sources 

Per technical 
direction 

Electronic 

1.8 Final summary 
spreadsheet of 
referenced data sources 

Per technical 
direction 

Electronic 
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Task 2. Finalize support documents for draft CCL 5 publication 
2.1 Draft(s) of support 

documents for the final 
CCL 5. 

Per technical 
direction 

Electronic 

2.2 Final support documents 
for the final CCL 5 (508 
compliant). 

Per technical 
direction 

Electronic 

Task 3. Meeting Support for the CCL 
3.1 Draft meeting notes 5 days after the 

meeting 
Electronic 

3.2 Final meeting notes Per technical 
direction 

Electronic 

Task 4. Review and Update Data Sources 
4.1 Draft lists and 

summaries of new data 
sources in Excel. 

Per technical 
direction 

Electronic 

4.2 Final lists and 
summaries of new data 
sources in Excel. 

Per technical 
direction 

Electronic 

4.3 Draft summaries of 
extracted and analyzed 
data in a table format. 

Per technical 
direction 

Electronic 

4.4. Final summaries of 
extracted and analyzed 
data in a table format. 

Per technical 
direction 

Electronic 

Task 5. Evaluation and Summaries of Nominated 
5.1 Draft summaries of the 

relevant data in a table 
format. 

Per technical 
direction 

Electronic 

5.2 Final summaries of the 
relevant data in a table 
format. 

Per technical 
direction 

Electronic 

Task 6: Continue revising and updating the QA/QC reports for the CISs 
6.1 Draft(s) of the CCL 

Data Management and 
QA/QC Report  

Per technical 
direction 

Electronic 

6.2 Final CCL Data 
Management and 
QA/QC Report  

Per technical 
direction 

Electronic 

Task 7: Continue writing the data management and QA/QC scoping document for CCL 
6   

7.1 Draft(s) of Data 
Management and 

Per technical 
direction 

Electronic 
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QA/QC scoping 
document. 

7.2 Final Data Management 
and QA/QC scoping 
document. 

Per technical 
direction 

Electronic 

7.3 Draft (s) of CCL 5/6 
Scoping and 
Prioritization Document 

Per Technical 
Direction 

Electronic 

7.4 Final of CCL 5/6 
Scoping and 
Prioritization Document 

Per Technical 
Direction 

Electronic 

Task 8. Continue improving and refining existing data files and code   
Sub-task 8.1: Continue improving the CIS data  

8.1.1 Revised and/or 
corrected data source 
files. 

Per technical 
direction 

Electronic 

8.1.2 Iterative draft versions 
of the CCL 5 Data 
Improvement report. 

Per technical 
direction 

Electronic 

8.1.3 Draft(s) of the CCL 5 
Data Improvement 
report. 

Per technical 
direction 

Electronic 

8.1.4 Final CCL 5 Data 
Improvement report. 

Per technical 
direction 

Electronic 

Sub-task 8.2: Continue improving screening files 
8.2.1 Updated and/or revised 

data files. 
Per technical 
direction 

Electronic 

8.2.2 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Sub-task 8.3: Continue operating the screening code and conducting analysis of output 
8.3.1 Screening code input 

and output files. 
Per technical 
direction 

Electronic 

8.3.2 Screening code output 
analyses summary 
documents. 

Per technical 
direction 

Electronic 

8.3.3 Screening code with 
documented changes on 
a code repository site. 

Per technical 
direction 

Electronic 

8.3.4 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Task 9: Continue operating the screening code and conducting analysis of output 
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9.1 Screening code input 
and output files. 

Per technical 
direction 

Electronic 

9.2 Screening code output 
analyses summary 
documents. 

Per technical 
direction 

Electronic 

9.3 Screening code with 
documented changes on 
a code repository site. 

Per technical 
direction 

Electronic 

9.4 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Task 10. Calculate Final Hazard Quotients and Attribute scores 
10.1  Draft values for 

attribute scores and 
fHQs. 

Per technical 
direction 

Electronic 

10.2  Final values for attribute 
scores and fHQs. 

Per technical 
direction 

Electronic 

Task 11. Literature Review 
11.1  Draft results of 

occurrence literature 
search. 

Per technical 
direction 

Electronic 

11.2  Final results of 
occurrence literature 
search. 

Per technical 
direction 

Electronic 

Task 12. Support documents for Draft CCL 6 publication 
12.1 Draft(s) of supporting 

documents for the Draft 
CCL 6. 

Per technical 
direction 

Electronic 

12.2  Final supporting 
documents for the Draft 
CCL 6 (508 compliant). 

Per technical 
direction 

Electronic 

Task 13. Support documents for Final CCL 6 publication 
13.1  Draft(s) of support 

documents for the Final 
CCL 6. 

Per technical 
direction 

Electronic 

13.2  Final support documents 
for the Final CCL 6 
(508 compliant). 

Per technical 
direction 

Electronic 

 
V. PERFORMANCE STANRDARDS AND MEASURES 
 
The following standards will be used to measure performance. 
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1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be 
measured against similar analyses and work already performed by EPA.  

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against the 
acceptance criteria.  

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. 
Ingenuity and resourcefulness will be measured by the ability to use innovative analyses 
to address new issues not previously identified. 

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.  
  
VI.  CONTRACTOR IDENTIFICATION 
 
Contractor personnel shall always identify themselves as contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the agency’s official representative. The contractor shall 
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the 
CO, CL-COR and/or TOCOR. 
 
VII.  STATUS NOTIFICATION  
 
The contractor shall notify the EPA PO and program office contact when 75% of the funds 
provided have been expended or when funding for less than 6 weeks work remains. The 
contractor shall also notify the TOCOR when 75% of the funds have been used on any single 
case assignment. Notifications shall be in writing and cc’d to the Project Officer. 
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally 
funded. Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of 
$187,977.00 of the total price is presently available for payment and allotted to this item. Contract line 
items 0002 and 0003 are issued on a Firm-Fixed-Price basis and are fully funded.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination 
of those items for the Government's convenience, approximates the total amount currently allotted for 
those items to the contract. The Contractor shall not continue work on those items beyond that point. 
Subject to the clause entitled "Termination for Convenience of the Government," the Government will not 
be obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by 
the Government in the event of the termination of applicable contract line items for convenience 
including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the 
Contractor will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the 
Government, including any cost for termination for convenience, will approximate 85 percent of the total 
amount currently allotted to the contract for performance of the applicable items. The notification will 
state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if 
any, needed to continue performance of the applicable line items up to the next scheduled date for the 
allotment of funds identified in paragraph (a) of this clause, or to a substitute date as determined by the 
Government pursuant to paragraph (d) of this clause. If, after such notification, additional funds are not 
allotted by the date identified in the Contractor's notification, or by an agreed substitute date, the 
Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 
additional funds for continued performance of the contract line items identified in paragraph (a) of this 
clause and will determine the estimated period of contract performance which will be covered by the 
funds. If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The 
Contractor shall not resume performance of the contract line items identified in paragraph (a) until the 
written notice is received. The provisions of paragraphs (b) through (d) of this clause will apply in like 
manner to the additional allotted funds and to the new estimated period of contract performance. The 
contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of 
the contract line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default". The provisions of this clause are limited to the work and allotment of funds for the 
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract 
is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant 
to the contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with 
the following schedule: 
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RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0001 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0099 
   

 Period of Performance - FROM 03/01/2022 through 02/28/2023 
 

Funding Action Funding 
Initial Award Line Item 0001 

Amount 
$168,009.00 

Initial Incremental Funding 161,005.00 
Amended Line Item 001 Amount 

(P00002) 
$187,977.00 

Incremental Funding  
via PR-OW-22-00803 

(P00002) 

$26,972.00 

Unfunded amount -$0- 
 

   
 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from 03/01/2022 through 02/28/2023 
inclusive of all required reports. 

Option Period 1, if exercised, shall have a period of performance from 03/01/2023 through 02/29/2024 inclusive of 
all required reports. 

Option Period 2, if exercised, shall have a period of performance from 03/01/2024 through 02/28/2025 inclusive of 
all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Lameka Smith, 202-564-1629, smith.lameka@epa.gov  (TOCOR) 

Kesha Forrest, 202-564-3632, forrest.kesha@epa.gov   (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 



 ___________

(x)

68HERC22F0099

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

02/08/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Increase: $145,000.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Lameka Smith Max Expire Date: 02/28/2025 InvoiceApprover: Lameka Smith Alt Invoice

App: Kesha Forrest

The purposes of this modification are to:

1) Exercise Option Period 1 (Item 0004), which is a severable services line item with a

Time-and-Materials ceiling value of $32,926.00;

2) Add incremental funding in the total Time-and-Materials amount of $27,000.00 to Line

Item 0004 (Option Period 1);

3) Exercise Option Period 1 (Item 0005), which is a Firm-Fixed-Price line item with a value

of $15,000.00;

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

01/17/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  4
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC22F0099/P00003

        4) Fully fund Item 0005 in the amount of

        $15,000.00;

        5) Exercise Option Period 1 (Item 0006), which is

        a Firm-Fixed-Price line item with a value of

        $18,000.00;

        6) Fully fund Item 0006 in the amount of

        $18,000.00;

        7) Exercise Option Period 1 (Item 0007), which is

        a Firm-Fixed-Price line item with a value of

        $85,000.00; and

        8) Fully fund Item 0007 in the amount of

        $85,000.00.

        Please see the below and the attached Funding

        Recap for accounting details.

        LIST OF CHANGES:

        Obligated Amount for this Modification:

        $145,000.00

        CHANGES FOR LINE ITEM NUMBER:  4

        Obligated Amount for this Modification: $27,000.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-B-40DS1-000B53-2505-2340SRE009-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) B

        Budget Organization 40DS1

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340SRE009-001

        Quantity: 0

        Amount: $27,000.00

        CHANGES FOR LINE ITEM NUMBER:  5

        Obligated Amount for this Modification: $15,000.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-B-40DS1-000B53-2505-2340SRE010-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) B

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  4
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC22F0099/P00003

        Budget Organization 40DS1

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340SRE010-001

        Quantity: 0

        Amount: $15,000.00

        CHANGES FOR LINE ITEM NUMBER:  6

        Obligated Amount for this Modification: $18,000.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-B-40DS1-000B53-2505-2340SRE010-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) B

        Budget Organization 40DS1

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340SRE010-001

        Quantity: 0

        Amount: $18,000.00

        CHANGES FOR LINE ITEM NUMBER:  7

        Obligated Amount for this Modification: $85,000.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        23-24-B-40DS1-000B53-2505-2340SRE010-001

        Beginning FiscalYear 23

        Ending Fiscal Year 24

        Fund (Appropriation) B

        Budget Organization 40DS1

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2340SRE010-001

        Quantity: 0

        Amount: $85,000.00

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
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        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2022 to 02/28/2025
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally 
funded. Contract line item 0004 is severable and may be incrementally funded. For this item, the sum of 
$27,000.00 of the total price is presently available for payment and allotted to this item. Contract line 
items 0005, 0006, and 0007 are issued on a Firm-Fixed-Price basis and are fully funded.   

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination 
of those items for the Government's convenience, approximates the total amount currently allotted for 
those items to the contract. The Contractor shall not continue work on those items beyond that point. 
Subject to the clause entitled "Termination for Convenience of the Government," the Government will not 
be obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by 
the Government in the event of the termination of applicable contract line items for convenience 
including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the 
Contractor will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the 
Government, including any cost for termination for convenience, will approximate 85 percent of the total 
amount currently allotted to the contract for performance of the applicable items. The notification will 
state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if 
any, needed to continue performance of the applicable line items up to the next scheduled date for the 
allotment of funds identified in paragraph (a) of this clause, or to a substitute date as determined by the 
Government pursuant to paragraph (d) of this clause. If, after such notification, additional funds are not 
allotted by the date identified in the Contractor's notification, or by an agreed substitute date, the 
Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 
additional funds for continued performance of the contract line items identified in paragraph (a) of this 
clause and will determine the estimated period of contract performance which will be covered by the 
funds. If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The 
Contractor shall not resume performance of the contract line items identified in paragraph (a) until the 
written notice is received. The provisions of paragraphs (b) through (d) of this clause will apply in like 
manner to the additional allotted funds and to the new estimated period of contract performance. The 
contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of 
the contract line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default". The provisions of this clause are limited to the work and allotment of funds for the 
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract 
is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant 
to the contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with 
the following schedule: 
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RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0004 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0099 
   

 Period of Performance - FROM 03/01/2023 through 02/29/2024 
 

Line Item 0004 Amount $32,926.00 
  

Funding Action  
Incremental Funding (P00003) $27,000.00 

Unfunded amount -$5,926.00 
 

   
 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from 03/01/2022 through 02/28/2023, 
inclusive of all required reports. 

Option Period 1 shall have a period of performance from 03/01/2023 through 02/29/2024, inclusive of all required 
reports. 

Option Period 2, if exercised, shall have a period of performance from 03/01/2024 through 02/28/2025, inclusive of 
all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Lameka Smith, 202-564-1629, smith.lameka@epa.gov  (TOCOR) 

Kesha Forrest, 202-564-3632, forrest.kesha@epa.gov   (Alternate TOCOR) 

Nicole Tucker 202-564-1946, tucker.nicole@epa.gov   (Alternate TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 



 ___________

(x)

68HERC22F0099

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

WALTHAM MA 024518727

WSEZME8NNBA8

Cadmus Group LLC, The

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00004
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

02/08/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

Net Decrease: -$89,500.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Unilateral - Mutual Agreement Between Both Parties

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Nicole Tucker Max Expire Date: 02/28/2025 InvoiceApprover: Nicole Tucker Alt Invoice

App: Kesha Forrest

The purposes of this modification are to:

1. Amend the task order Performance Work Statement (PWS) - see attached amended PWS;

2. Change the Primary TOCOR and Primary Invoice Approving Official from Lameka Smith to

Nicole Tucker;

3. Add a second Alternate TOCOR (Thomas Lombardi);

4. Increase the ceiling value of Option Period 1 (exercised) T&M line item 0004 in the

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Keith Pfeffer

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

04/25/2023
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        amount of $91,772.00 for a new total T&M ceiling

        value of $124,698.00;

        5. Decrease the Option Period 1 (exercised) FFP

        line item 0006 price by $9,500.00 and de-obligate

        $9,500.00 from FFP line item 0006;

        6. Decrease the Option Period 1 (exercised) FFP

        line item 0007 price by $80,000.00 and

        de-obligate $80,000.00 from FFP line item 0007;

        7. Increase the Option Period 2 (unexercised) T&M

        line item 0008 price in the amount of $51,564.00

        to a new total T&M ceiling value of $63,146.00;

        and

        8. Increase the Option Period 2 (unexercised) FFP

        line item 0009 price by $10,000.00 to a new total

        price of $45,000.00.

        LIST OF CHANGES:

        Obligated Amount for this Modification:

        -$89,500.00

        TOCOR (Task Order Contracting Officer's

        Representative) changed to: Nicole Tucker

        Invoice Approving Official changed to : Nicole

        Tucker

        CHANGES FOR LINE ITEM NUMBER:  4

        Total Amount changed

        from $32,926.00 to $124,698.00

        CHANGES FOR DELIVERY LOCATION: OW/OGWDW/SRMD

        Amount changed from $32,926.00 to $124,698.00

        CHANGES FOR LINE ITEM NUMBER:  6

        Total Amount changed

        from $18,000.00 to $8,500.00

        Obligated Amount for this Modification: -$9,500.00

        CHANGES FOR DELIVERY LOCATION: OW/OGWDW/SRMD

        Amount changed from $18,000.00 to $8,500.00

        CHANGES FOR ACCOUNTING CODE:

        23-24-B-40DS1-000B53-2505-2340SRE010-001

        Amount changed from $18,000.00 to $8,500.00

        CHANGES FOR LINE ITEM NUMBER:  7

        Total Amount changed

        from $85,000.00 to $5,000.00

        Obligated Amount for this Modification:

        Continued ...
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        -$80,000.00

        CHANGES FOR DELIVERY LOCATION: OW/OGWDW/SRMD

        Amount changed from $85,000.00 to $5,000.00

        CHANGES FOR ACCOUNTING CODE:

        23-24-B-40DS1-000B53-2505-2340SRE010-001

        Amount changed from $85,000.00 to $5,000.00

        CHANGES FOR LINE ITEM NUMBER:  8

        Total Amount changed

        from $11,582.00 to $63,146.00

        CHANGES FOR DELIVERY LOCATION: OW/OGWDW/SRMD

        Amount changed from $11,582.00 to $63,146.00

        CHANGES FOR LINE ITEM NUMBER:  9

        Total Amount changed

        from $35,000.00 to $45,000.00

        CHANGES FOR DELIVERY LOCATION: OW/OGWDW/SRMD

        Amount changed from $35,000.00 to $45,000.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2022 to 02/28/2025

0010    Option Period 2 - PWS Task 11. FFP item for                                       76,500.00

        Continued Support for the Contaminant Candidate

        List 5 and Contaminant Candidate List 6 Chemical

        Selection.

        (Option Line Item)

        01/11/2024

        Product/Service Code:  R499

0011    Option Period 2 - PWS Task 12. FFP item for                                       45,000.00

        Continued Support for the Contaminant Candidate

        List 5 and Contaminant Candidate List 6 Chemical

        Selection.

        Continued ...
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        (Option Line Item)

        01/11/2024

        Product/Service Code:  R499

0012    Option Period 2 - PWS Task 16. FFP item for                                       14,000.00

        Continued Support for the Contaminant Candidate

        List 5 and Contaminant Candidate List 6 Chemical

        Selection.

        (Option Line Item)

        01/11/2024

        Product/Service Code:  R499

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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PERFORMANCE WORK STATEMENT 
Contract 68HERC21D0006 

Task Order # 68HERC22F0099- AMENDMENT 2 

TITLE: Support for the Contaminant Candidate List 5 and Contaminant Candidate List 6 
Chemical and Microbial Selection 

PERIOD OF PERFORMANCE:  
Base Year: 03/01/2022 – 02/28/2023 
Option Year 1: 03/01/2023 – 02/29/2024 
Option Year 2: 03/01/2024 – 02/28/2025 

EPA CONTACTS 

TASK ORDER COR: ALTERNATE TASK ORDER CORs: 
Nicole Tucker 
Office Of Ground Water and Drinking Water 
(OGWDW) 
1200 Pennsylvania Avenue, NW 
(MC: 4607M) 
Washington, DC 20460 
202-564-1946
Tucker.nicole@epa.gov

Kesha Forrest 
Office of Ground Water and Drinking 
Water (OGWDW) 
1200 Pennsylvania Avenue, NW  
(MC: 4607M) 
Washington, DC 20460 
202-564-3632
forrest.kesha@epa.gov

Thomas Lombardi 
Office of Ground Water and Drinking  
Water (OGWDW) 
1200 Pennsylvania Avenue, NW 
(MC: 4607M) 
Washington, DC 20460 
202-564-7653
lombardi.thomas@epa.gov

I. BACKGROUND

The Safe Drinking Water Act (SDWA) as amended in 1996 requires EPA to publish a list of 
contaminants that are known or anticipated to occur in public water systems, and which may 
require regulation under the SDWA known as the Drinking Water Contaminant Candidate List, 
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or CCL. (Section 1412(b)(1)). In developing the CCL, SDWA specifies that EPA consult with 
the scientific community including the Science Advisory Board (SAB). 
 
EPA published the final CCL 4 in the Federal Register on November 17, 2016. CCL 4 was a 
carryover from CCL 3, with the following exceptions: 6 contaminants that were removed due to 
final or pending regulatory determinations (perchlorate; 1, 3-dinitrobenzene; dimethoate; 
terbufos; terbufos sulfone; and strontium), two contaminants that were added because of the 
public nominations process (manganese and nonylphenol), and 3 canceled pesticides that were 
removed based on public comment (fenamiphos, molinate, and disulfoton). 
 
In developing CCL 3, EPA implemented an improved process from what was used for previous 
CCLs. The CCL 3 process was based on substantial expert input and recommendations from the 
National Academy of Science’s National Research Council (NRC) and National Drinking Water 
Advisory Council (NDWAC). EPA used a multi-step process to identify contaminants for 
inclusion on the CCL 3. The first step involved identifying a broad universe of approximately 
7,500 potential drinking water contaminants. The agency then applied screening criteria to 
identify a preliminary CCL (PCCL) of approximately 600 contaminants based on their potential 
to occur in public water systems and the potential for public health concern. These chemicals 
were then further evaluated using a classification approach and expert judgment to identify the 
CCL 3. For CCL 5, EPA is using the same overall framework of CCL 3 with modifications to 
further improve and streamline the process. 
 
The Draft CCL 5 was published in July 2021 for public comment. The list includes a total of 81 
contaminants or groups, including 66 chemicals and 3 chemical groups, and 12 microbes. 
 
As part of the CCL process, on October 5, 2018, EPA requested public nominations of 
contaminants to be considered for CCL 5. EPA also requested supporting information that shows 
the nominated contaminant may have an adverse health effect on people and that it occurs or is 
likely to occur in public water systems.  
 
Under this task order, the agency is responding to public comments and SAB recommendations 
for CCL 5, analyzing the data provided in the public comments and SAB recommendations, 
improving and refining existing data files, and updating and finalizing technical support 
documents.  
 
Additionally, under this task order, EPA is also conducting activities to develop CCL 6. 
Therefore, the agency would like to undertake a hybrid approach of using time and materials and 
firm fixed price to complete the tasks listed below. A hybrid time and materials and firm fixed 
price approach is the most appropriate task order type for the requirements of this Task Order.  
 
The scope and size of Task 1, Task 4, and Task 5 depend on the number of recommendations 
that EPA receives as part of the SAB consultation and public nominations, respectively. 
Therefore, the most appropriate type of task order for this task is time and material.  
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Similarly, the requirements for Task 6, Task 7, Task 8, and Task 9, and Task 14 are dependent 
on the number of changes and revisions identified in the quality assurance (QA) process, 
outcomes of future management decisions, and/or SAB recommendations. Therefore, the most 
appropriate type of task order for this task is time and material.  
 
This task order has been structured to minimize the use of time and material requirements. This 
has been accomplished by establishing a firm fixed price for Task 2, Task 3, Task 10, Task 11,  
Task 12 and Task 13. 
 
In addition to the changes that were submitted for this amendment in December 2022, this 
revision (v3.21) will also include changes that will: 

• Add a new deliverable “11.1.0” to Option Year 1 
• Move Tasks 11.1.1, 11.1.2 and 11.1.3 from Option year 1 to Option year 2  
• Task 15 was added in Option Year 2 for the support of the chemical evaluation process. 
• Task 16 was added to Option Year 2 to support CCL 6 work group meetings.  

 
 
II. TASKS 
 
Base Year (March 1, 2022 – February 28, 2023)  
 
Task 0. Task Order Administration 
 
Within ten (10) days of task order award, the contractor shall schedule a conference call with the 
EPA TOCOR to clarify outstanding questions and confirm the schedule and specific tasks.  
The contractor shall provide status updates to the EPA TOCOR by conference call periodically 
(approximately biweekly or more frequently as necessary) to discuss progress, challenges, and 
decisions regarding next steps. The contractor shall initiate additional communication with the 
EPA TOCOR should developments arise that will affect the conduct or schedule of the project. 
 
Quality assurance (QA) is an important component of EPA’s work to assure that environmental 
information is appropriate for its intended use. Therefore, consistent with the agency's QA 
requirements, the contractor shall develop a project-specific QA project plan (PQAPP) as 
indicated in Section III below within 2 weeks of the task order award. If changes are deemed 
necessary by the EPA TOCOR, a revised PQAPP shall be submitted to the EPA TOCOR within 
2 weeks of receiving comments from the EPA TOCOR. The project specific quality assurance 
requirements must be addressed in the monthly progress reports.  
 
The contractor shall include in their monthly reports any adjustments to their quality assurance 
plan necessitated by unanticipated needs for specialized quality assurance measures. The 
contractor shall differentiate and report the expenditures for CCL chemical contaminants and 
microbial contaminants separately for each task in monthly reports. 
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Deliverables: 
0.1 Initial conference call with the EPA TOCOR  
0.2 PQAPP 
0.3  Monthly Progress Reports 
 
 
Task 1. Data Analysis and Evaluation for CCL 5 and continued for CCL 6- Amended to 
include referenced data sources submitted in Final SAB report. 
 
The contractor shall support EPA’s data analysis and evaluation of the SAB recommendations, 
public comments and other data analysis and manipulation requested by the EPA management. 
The contractor shall compile a summary (table or spreadsheets) of any new data sources 
submitted and/or referenced data sources with the SAB recommendation and/or public comments 
and compare this data to the data EPA has previously collected in the CCL 5 Universe to 
determine whether the data provided is new. If new data is submitted, the contractor shall 
evaluate and document whether the data meets the assessment factors (developed under CCL 5) 
to be considered in the CCL process (i.e., is the data relevant, is the data complete (including 
meeting quality requirements), is the data redundant with any other more comprehensive data 
sources), and is the data retrievable, and evaluate whether the data could be used for screening 
and scoring based on the data hierarchies developed under CCL 5. This is to ensure that the best 
available data is used in the CCL 5 development process. If a data source can be used in the CCL 
5 process (based on the factors described above), at the written direction of the EPA TOCOR, the 
contractor shall extract available data elements in a simple Microsoft Excel spreadsheet. If 
needed, per technical direction, the contractor shall conduct statistical analyses on the new data 
provided (e.g., calculate mean, median, 90th percentile, and max concentrations) so that EPA can 
re-screen and/or re-score the contaminants and document any changes to the draft CCL 5. 
 
If recommendations are made on the development of the Draft CCL 5, the contractor shall, at the 
direction of the EPA TOCOR, provide a spreadsheet(s) or other analyses (including those 
completed under sub-task 4.3) showing how those changes would impact the CCL 5 Universe, 
PCCL, and/or final CCL. The contractor shall also, at the written direction of the EPA TOCOR, 
provide written descriptions of how such changes would impact the CCL 5 process.  
 
For referenced data sources that were submitted in the Final SAB report, Cadmus shall evaluate 
and document whether the referenced data sources meets the assessment factors to be considered 
in the CCL process (i.e., is the data relevant, is the data complete (including meeting quality 
requirements), is the data redundant with any other more comprehensive data sources), and is the 
data retrievable, and evaluate whether the data could be used for screening and scoring based on 
the data hierarchies developed under CCL 6. This is to ensure that the best available data is used 
in the CCL 6 development process. If a data source can be used in the CCL 6 process (based on 
the factors described above), at the written direction of the EPA TOCOR, the contractor shall 
extract available data elements in a simple Microsoft Excel spreadsheet. If needed, per technical 
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direction, the contractor shall conduct statistical analyses on the new referenced data provided 
(e.g., calculate mean, median, 90th percentile, and max concentrations).  
 
Deliverables: 
1.1 Draft(s) of summary spreadsheet(s) of any data/data source submitted with the SAB 

recommendations and/or public comments. 
1.2 Final summary spreadsheet of any data/data source submitted with the SAB 

recommendations and/or public comments. 
1.3  Draft(s) of summaries of changes between the Draft CCL 5 Universe, PCCL, and CCL. 
1.4  Final summary of changes between the Draft CCL 5 Universe, PCCL, and CCL. 
1.5  Draft written description of CCL 5 impacts of suggested changes. 
1.6 Final written description of CCL 5 impacts of suggested changes. 
1.7 Draft summary spreadsheet of referenced data sources 
1.8 Final summary spreadsheet of referenced data sources 
 
 
Task 2. Support documents for Final CCL 5 publication  
 
EPA is in the process of updating technical support documents for the Final CCL 5. The 
contractor shall provide support with formatting, drafting, and revising tables, designing 
diagrams, figures, providing editorial review, etc., and ensuring that the support documents are 
508 compliant. These products shall adhere to the OGWDW standard operating procedures for 
printed or web related materials that will be provided to the contractor.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall edit support 
documents based on any changes made between the Draft CCL 5 and Final CCL 5 based on 
public, SAB, workgroup, or management comments.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 
508 compliant the Final CCL 5 Technical Support Document and other support documents (CIS 
document, Response to Comments (RTC), response to the SAB report, etc.) for finalizing the 
CCL 5. 
 
Deliverables:   
2.1 Draft(s) of support documents for the Final CCL 5. 
2.2  Final support documents for the Final CCL 5 (508 compliant). 
 
Task 3. Meeting Support for SAB Panel Deliberations 
 
The contractor shall attend up to two 5-hour meetings related to the CCL 5 process and the Draft 
CCL 5. The contractor shall provide for the taking of meeting notes and shall provide a copy of 
the draft summary of the meeting notes to the EPA TOCOR within 5 working days of the 
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conclusion of the meeting. Per the EPA TOCOR technical direction, the contractor shall provide 
the final summary of the meeting notes. 
 
Deliverables:  
3.1 Draft summary of meeting notes. 
3.2 Final summary of meeting notes. 
 
 
 
Task 4. Review/Update Data Sources and Data Collection 
 
Upon written technical direction from the EPA TOCOR, the contractor shall evaluate the data 
sources that have been updated since the CCL 5 data collection cut-off date and new potential 
data sources for use in CCL 6. The potential data sources shall include those that were not 
considered for CCL 3, CCL 4, or CCL 5 and that became available after the data collection cut-
off date for CCL 5. During this evaluation, the contractor shall consider the assessment factors of 
relevance, completeness, redundancy, and retrievability as described in the Draft CCL 5 
Technical Support Document. The contractor shall list and summarize the potential data sources 
in a Microsoft Excel file and update the data sources. The summaries shall identify new data 
sources, flag the data sources that need to be updated, and provide any other relevant 
information. Based upon written technical direction, the contractor shall collect data from a 
select number of new and/or updated data sources specified by the EPA TOCOR and provide 
summary spread sheets or documents for existing and potentially new data sources that may be 
deemed necessary per EPA TOCOR. At the direction of the EPA TOCOR, the contractor shall 
continue to update the Final CCL 5 data compilation for CCL 6. The data compilation shall meet 
OGWDW and EPA data warehouse standards.   
 
Deliverables:  
4.1  Draft lists and summaries of new data sources in Excel. 
4.2  Final lists and summaries of new data sources in Excel. 
4.3. Draft summaries of extracted and analyzed data in a table format 
4.4. Final summaries of extracted and analyzed data in a table format 
 
 
Task 5. Evaluation and Summaries of Nominated Contaminants   
 
Upon written technical direction from the EPA TOCOR, the contractor shall identify and 
evaluate relevant data submitted during the CCL 6 public nominations process. The contractor 
shall provide summaries of the relevant data in a table format.   
 
Deliverables:  
5.1  Draft summaries of the relevant data in a table format  
5.2  Final summaries of the relevant data in a table format. 
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Task 6: Continue revising and updating the quality assurance/quality control (QA/QC 
reports for the CISs  
 
Under WA 5-06 and TO 68HERC21F0119, Cadmus produced drafts of the CCL Data 
Management and QA/QC Report which detailed the data management and QA/QC processes 
used to produce the internal-use CISs and the Draft CCL 5 Chemical Contaminant Information 
Sheets Technical Support (aka external-facing CISs published with the Draft CCL 5). This task 
presents continuation of that work. 
 
Upon written technical direction from the EPA TOCOR, Cadmus shall update the CCL Data 
Management and QA/QC Report, at a minimum, with the data management and QA/QC process 
conducted to produce the external-facing CISs for the Final CCL 5.  
 
The report shall include a description of any QA/QC conducted on the data (i.e. input files) and 
manual QA/QC of the CISs. The report shall also include any description of the QA/QC process 
conducted on the code used to generate the simple files and populate the CISs. The report shall 
provide concepts and generalized processes for the different types of files mentioned above (i.e. 
simple input files, CIS, code for data files, and code for CISs).  
 
 
Deliverables:  
6.1  Draft(s) of the CCL Data Management and QA/QC Report  
6.2  Final CCL Data Management and QA/QC Report  
 
 
Amendment-Task 7: Continue writing a data management and QA/QC scoping document 
for CCL 6.  Develop a scoping document/prioritization document post CCL 5, Pre-CCL 6 
and continuing into the CCL 6 process using the Final SAB Report of Recommendations 
 
Under TO 68HERC21F0119, Cadmus delivered a draft data management and QA/QC scoping 
document for CCL 6. Upon written technical direction from the EPA TOCOR, Cadmus shall 
update the draft data management and QA/QC scoping document for CCL 6 and produce a final 
data management and QA/QC scoping document for CCL 6. The plan shall include, but is not 
limited to, the following components and considerations: database design, data quality 
management, data acquisition and storage, data modeling, and metadata management.  
 
CCL data (i.e. primary and supplemental data) is compiled at different phases of CCL 
development process, and used in different aspects of the CCL development process (e.g. 
screening code, generating the CISs, and classification models). At the direction of the TOCOR, 
the contractor shall include a schema within the data management scoping document that takes 
all CCL data-related needs into account. For example, a subset of data elements from all data 
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associated with Universe chemicals is used in the screening code, whereas nearly all data 
elements associated with PCCL chemicals are used in classification and included on the CISs. If 
CCL data are moved to a relational database (e.g. MySQL or Microsoft Access), the database 
needs to be designed so that data can be queried or integrated for use in the screening code and 
for developing the CISs.  
 
Additionally, at the direction of the EPA TOCOR, the data management plan and QA/QC 
scoping document shall include considerations for data accessibility that simplifies access to the 
data for EPA staff and the public. At the direction of the EPA TOCOR, the contractor shall 
consider alternative methods for the CIS, such as an online data dashboard (e.g. R Shiny or Qlik) 
or creating tables and forms in Microsoft Access. 
 
Upon written technical direction from EPA TOCOR, Cadmus shall, evaluate and develop a CCL 
5 scoping document to prioritize efficiently the recommendations in the SAB final report (which 
is currently scheduled to be published in August 2022). The scoping document should be 
organized by prioritizing which recommendations can efficiently and effectively be done post 
CCL 5 and prior to beginning CCL 6. Based on SAB’s final report of written recommendations,  
other recommendations should be compiled and organized and describe which recommendations 
can be accomplished throughout different phases of the CCL 6 process. 
 
Deliverables:  
7.1  Draft(s) of Data Management and QA/QC scoping document. 
7.2  Final Data Management and QA/QC scoping document. 
7.3       Draft (s) of CCL 5/6 Scoping and Prioritization Document 
7.4 Final CCL 5/6 Scoping and Prioritization Document 
 
 
Task 8. Continue improving and refining existing data files and code   
 
In preparation for CCL 6, the contractor shall continue to support EPA’s efforts to improve 
and/or revise existing data files and code and document the changes and improvements. 
 
Sub-task 8.1: Continue improving the CIS data files   
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall 
iteratively: 

1. Revise and/or update the new data file format (as needed).  
2. Reduce the number of data source files and/or revise data source files used in the CISs 

(e.g., combine data files that contain redundant data or combine similar data into a single 
file). 

3. Conduct quality assurance, make corrections, and/or updates, if necessary, to data that 
were provided by EPA or the data that were generated by the contractor, such as conduct 
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quality assurance/quality control analysis on health and occurrence attribute scores and 
cross reference the scores to the attribute scoring protocols, etc.  

4. Document the changes and improvements to the CIS files, quality assurance activities, 
results and remediation steps of the QA/QC in a CCL 5 Data Improvement report, etc. 

 
Improving the CIS data files will be an iterative process. Therefore, the contractor shall write and 
provide draft versions of the CCL 5 Data Improvement report, and revise/update it, as the 
contractor makes additional revisions/corrections to the CIS data files, as directed by the EPA 
TOCOR. EPA expects that improving the CIS data files will consist of approximately 5 
iterations. Upon completion of CIS data files improvements, the contractor shall finalize the 
CCL 5 Data Improvement report, as directed by the EPA TOCOR.  
 
Deliverables: 
8.1.1  Revised and/or corrected data source files. 
8.1.2  Iterative draft versions of the CCL 5 Data Improvement report.  
8.1.3  Draft(s) of the CCL 5 Data Improvement report. 
8.1.4  Final CCL 5 Data Improvement report. 
 
Sub-task 8.2: Continue improving screening files 
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall: 

1. Conduct quality assurance activities on existing data files used in the screening step. 
Quality assurance activities may include, but are not limited to, checking 
inconsistencies between primary data source files used in screening vs classification 
and/or checking and correcting DTXSIDs. 

2. Acquire and/or conduct analyses on the data (e.g., download data and calculate 
summary statistics).  

3. Transform the data into the “simple file” format. 
4. Document the results of the above analyses and quality assurance activities in report 

documents (spreadsheets and/or Word documents). 
 
For example: EPA needs to identify existing errors in DTXSID assignments to contaminants in 
the Pre-Universe and/or Universe files used for screening. Cadmus shall conduct QA/QC on 
screening files to identify any errors and make corrections. Cadmus shall document QAQC 
activities, the findings, and corrections made in a summary document.  
 
Deliverables: 
8.2.1  Updated and/or revised data files. 
8.2.2  Documents detailing the analyses and quality assurance activities. 
 
Sub-task 8.3: Continue operating the screening code and conducting analysis of output  
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Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall revise, 
update, and/or run the code EPA developed to generate the PCCL 5. This code is hereafter 
referred to as “screening code” and is further described in the numbered list below. Per technical 
direction, using the screening code, the contractor shall generate input and output files, and 
analyze and document how contaminants are screened. The contractor shall revise, update, 
and/or run the screening code to prepare for the Final CCL 5 and for CCL 6. 
 
EPA expects that the contractor will operate the screening code, make revisions and/or updates, 
and analyze the output approximately 6 times to prepare for the Final CCL 5. EPA expects that 
the contractor will operate the screening code, make revisions, and/or updates and analyze the 
output approximately 8 times for CCL 6. 
 
The screening code, documented in R Markdown, consists of four primary components: 

1. “Pre-processing” primary data sources: A series of individual R Markdown 
documents dedicated to pre-processing a primary data source. The pre-processing 
scripts extract and transform data elements relevant to screening into a simple file 
format. The outputs of the pre-processing scripts are simple data files associated with 
each primary data source.  

2. “Making the Pre-Universe”: This R Markdown document aggregates the simple data 
files produced from the pre-processing code into the pre-universe file. 

3. “ID and Screen”: This R Markdown document contains manual corrections to 
DTXSIDs, assigns unique internal-use NO_DTXSID identifiers to contaminants 
without existing DTXSIDs, and adds data from the CompTox Chemicals Dashboard. 
The input file is the pre-universe file and the output of this code is the universe file.  

4. “Screening”: This R Markdown document uses the data in the universe file, 
establishes the screening point hierarchy using statistical methods (quantiles and 
summary statistics), assigns screening points according to the screening point 
assignment hierarchy, and calculates the screening score for each contaminant in the 
universe. The outputs of this code are the Scored Universe file and PCCL file. 

 
Additionally, upon written technical direction from the EPA TOCOR, the contractor shall 
develop a method for version control and file sharing to manage and track changes to the 
screening code to facilitate collaboration with EPA (e.g., screening code is managed on a Git 
repository that EPA and the contractor can easily access).  
 
Furthermore, the contractor shall conduct and document QA/QC activities while operating, 
revising, and updating the screening code and conducting analyses, as directed by the EPA 
TOCOR. QA/QC activities may include, but are not limited to, code reviews after changes are 
made, checking that screening points are assigned to data elements correctly, checking unit 
conversions, calculating the screening scores of a random sample of chemicals in the Scored 
Universe file to confirm the expected screening score.  
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The contractor shall document the QA/QC activities and analyses in a summary document and/or 
spreadsheet. 
 
Example 1: EPA needs to include new or revised data (e.g. finalized UCMR 4 data) into the 
screening code or changes how a data element is assigned screening points (e.g. change a non-
national representative water study to a nationally-representative water study). This type of 
change involves operating all four components of the screening code. The contractor shall 
implement the requested changes in the screening code, update the code, and generate output 
files for EPA. The contractor shall conduct an analysis that compares the draft PCCL 5 to the 
updated PCCL and generate an updated screening point hierarchy. The contractor shall document 
the analyses and results, and quality assurance activities in a summary document. 
 
Example 2: EPA needs to test out a new screening point hierarchy, incorporate new CCL 6 data 
sources, and obtain a new Scored Universe file for CCL 6. This type of test involves operating 
all four components of the screening code. The contractor shall implement the requested changes 
in the screening code and generate output files for EPA. The contractor shall document the 
analyses and results, and quality assurance activities in a summary document. 
 
Deliverables:  
8.3.1  Screening code input and output files. 
8.3.2  Screening code output analyses summary documents. 
8.3.3  Screening code with documented changes on a code repository site. 
8.3.4  Documents containing the analyses and quality assurance activities. 
 
 
Option year 1 (March 1, 2023 – February 29, 2024) 
 
 
Task 4. Continuation of Review/Update Data Sources and Data Collection from Base Year 
 
Chemicals and Microbes 
  
Upon written technical direction from the EPA TOCOR, the contractor shall evaluate the data 
sources that have been updated since the CCL 5 data collection cut-off date and new potential 
data sources for use in CCL 6. The potential data sources shall include those that were not 
considered for CCL 3, CCL 4, or CCL 5 and that became available after the data collection cut-
off date for CCL 5. During this evaluation, the contractor shall consider the assessment factors of 
relevance, completeness, redundancy, and retrievability as described in the Draft CCL 5 
Technical Support Document or as updated by EPA for CCL 6. The contractor shall list and 
summarize the potential data sources in a Microsoft Excel file and update the data sources. The 
summaries shall identify new data sources, flag the data sources that need to be updated, and 
provide any other relevant information. Based upon written technical direction, the contractor 
shall collect data/extract from a select number of new and/or updated data sources specified by 
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the EPA TOCOR and provide summary spread sheets or documents for existing and potentially 
new data sources that may be deemed necessary per EPA TOCOR. At the direction of the EPA 
TOCOR, the contractor shall continue to update the Final CCL 5 data compilation for CCL 6. 
The data compilation shall meet OGWDW and EPA data warehouse standards.   
 
Deliverables:  
Chemicals 
4.1 Draft lists and summaries of new data sources in Excel. 
4.2 Final lists and summaries of new data sources in Excel. 
4.3 Draft summaries of extracted and analyzed data in a table format 
4.4 Final summaries of extracted and analyzed data in a table format 
 
Microbes 
4.5 Draft list and short summaries of new/updated data sources for CCL 6 microbial 

contaminants  
 
Task 5. Evaluation and Summaries of Nominated Contaminants (moved from base year to 

start in Option Year 1)  
 
Chemical and Microbes 
Upon written technical direction from the EPA TOCOR, the contractor shall identify and 
evaluate relevant data submitted during the CCL 6 public nominations process. The contractor 
shall provide summaries of the relevant data in a table format.   
 
Deliverables:  
Chemicals 
5.1 Draft summaries of the relevant data in a table format  
5.2 Final summaries of the relevant data in a table format 
 
Microbes 
5.3 Summaries of relevant data in a table format. 
 
 
Task 8. Continue improving and refining existing data files and code (continued and 
amended from base year)  
   *Note: Not all sub-tasks from Task 8 in base year are continued in Option Year 1. 
 
The contractor shall continue to support EPA’s efforts to improve and/or revise existing CCL 
data files and code and document the changes and improvements. 
 
Sub-task 8.2: Continue improving screening files 
 
Chemicals 
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Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall: 

1. Conduct quality assurance activities on existing data files used in the screening step. 
Quality assurance activities may include, but are not limited to, checking 
inconsistencies between primary data source files used in screening vs classification 
and/or checking and correcting DTXSIDs. 

2. Acquire and/or conduct analyses on the data (e.g., download data and calculate 
summary statistics).  

3. Transform the data into the “simple file” format. 
4. Document the results of the above analyses and quality assurance activities in report 

documents (spreadsheets and/or Word documents). 
 
For example: EPA needs to identify existing errors in DTXSID assignments to contaminants or 
refine the DTXSID assignments in the Pre-Universe and/or Universe files used for screening. 
One refinement may include updating the process for groupings that were made in CCL 5 such 
as grouping DTXSIDs for chemicals that would dissociate to the same compound in water. 
Possible grouping categories include organic and inorganic salts, structural and stereoisomers, 
metals. Upon technical direction, the contractor shall conduct analyses to support EPA in 
identifying improved approaches to chemical groupings and support for implementing the 
identified approaches. Cadmus shall conduct QA/QC on screening files to identify any errors and 
make corrections. Cadmus shall document QAQC activities, the findings, and corrections made 
in a summary document.  
 
Deliverables: 
8.2.1 Updated and/or revised data files. 
8.2.2 Documents detailing the analyses, results, and quality assurance activities. 
 
 
Task 9: Updating/Revising screening process  
 
Chemicals 
 
Subtask 9.1 Chemical screening (Continue operating the screening code and conducting 

analysis of output) 
 
Upon written technical direction from the EPA TOCOR, as necessary, the contractor shall revise, 
update, and/or run the code EPA developed to generate the PCCL 5. This code is hereafter 
referred to as “screening code” and further described in the numbered list below. Per technical 
direction, using the screening code, the contractor shall generate input and output files, and 
analyze and document how contaminants are screened. The contractor shall revise, update, 
and/or run the screening code for CCL 6 and to generate the PCCL 6.  
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EPA expects that the contractor will operate the screening code, make revisions, and/or updates 
and analyze the output approximately four eight times for CCL 6. 
 
The screening code, documented in R Markdown, consists of four primary components: 

1. “Pre-processing” primary data sources: A series of individual R Markdown 
documents dedicated to pre-processing a primary data source. The pre-processing 
scripts extract and transforms data elements relevant to screening into a simple file 
format. The outputs of the pre-processing scripts are simple data files associated with 
each primary data source.  

2. “Making the Pre-Universe”: This R Markdown document aggregates the simple data 
files produced from the pre-processing code into the pre-universe file. 

3. “ID and Screen”: This R Markdown document contains manual corrections to 
DTXSIDs, assigns unique internal-use NO_DTXSID identifiers to contaminants 
without existing DTXSIDs, and adds data from the CompTox Chemicals Dashboard. 
The input file is the pre-universe file and the output of this code is the universe file.  

4. “Screening”: This R Markdown document uses the data in the universe file, 
establishes the screening point hierarchy using statistical methods (quantiles and 
summary statistics), assigns screening points according to the screening point 
assignment hierarchy, and calculates the screening score for each compound in the 
universe. The outputs of this code are the Scored Universe file and PCCL file. 

 
Additionally, upon written technical direction from the EPA TOCOR, the contractor shall 
develop a method for version control and file sharing to manage and track changes to the 
screening code to facilitate collaboration with EPA (e.g., screening code is managed on a Git 
repository that EPA and the contractor can easily access).  
 
Furthermore, the contractor shall conduct and document QA/QC activities while operating, 
revising, and updating the screening code and conducting analyses, as directed by the EPA 
TOCOR. QA/QC activities may include, but are not limited to, code reviews after changes are 
made, checking that screening points are assigned to data elements correctly, checking unit 
conversions, calculating the screening scores of a random sample of chemicals in the Scored 
Universe file to confirm the expected screening score.  
 
The contractor shall document the QA/QC activities and analyses in a summary document and/or 
spreadsheet. 
 
Example 1: EPA needs to update the screening point hierarchy, incorporate several new primary 
data sources into the screening step, and obtain the PCCL 6. This type of test involves operating 
all four components of the screening code. The contractor shall implement the requested changes 
in the screening code and generate output files for EPA. The contractor shall document the 
analyses and results, and QA/QC activities in a summary document. 
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Example 2: EPA needs to include new or revised data (e.g. finalized UCMR 4 data) into the 
screening code or changes how a data element is assigned screening points (e.g. change a non-
national representative water study to a nationally-representative water study). This type of 
change involves operating all four components of the screening code. The contractor shall 
implement the requested changes in the screening code, update the code, and generate output 
files for EPA. The contractor shall conduct an analysis that compares the draft PCCL 5 to the 
updated PCCL 6 and generate an updated screening point hierarchy. The contractor shall 
document the analyses and results, and quality assurance activities in a summary document. 
 
Example 3: EPA needs to test out a new screening point hierarchy, incorporate new CCL 6 data 
sources, and obtain a new Scored Universe file for CCL 6. This type of test involves operating 
all four components of the screening code. The contractor shall implement the requested changes 
in the screening code and generate output files for EPA. The contractor shall document the 
analyses and results, and quality assurance activities in a summary document. 
 
Deliverables: 
9.1.1 Screening code input and output files. 
9.1.2 Screening code output analyses summary documents. 
9.1.3 Screening code with documented changes on a code repository site. 
9.1.4  Documents containing the analyses and QA/QC activities. 
 
Microbes 
 
Subtask 9.2 New Microbial contaminant(s) identification and screening  
 
Per technical direction from the EPA TOCOR, the contractor shall identify “new” microbial 
contaminants that are pathogenic to humans and identified since CCL 5’s search (post December 
2019) of “new” microbes; these organisms will be added to CCL 6’s Microbial Universe. The 
contractor shall conduct a systematic literature search of any updated (and approved) 
references/data sources used to build the CCL 5 microbial universe, any nominations in the CCL 
6 docket, or through a literature search of pathogens discovered since the development of CCL 5. 
The contractor shall document in detail the methodology for searching for the “new” microbes 
and document the reference. 
 
The contractor shall add these pathogens to the existing CCL Microbial Universe (CCL 5 
microbial universe). For microbial contaminants, the contractor shall run the newly identified 
microbes for CCL 6 through the CCL 6 microbial exclusionary screening criteria used to screen 
from the Universe to develop PCCL. The contractor shall provide the results of screening for the 
newly identified microbes, documenting the criterion on which the microbe was excluded and 
providing the reference that supports the exclusion.  
 
The contractor shall review the screening results from CCL 5’s universe to see if any results of 
screening need to be revised and/or updated. The contractor shall also update and provide full 
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references with page numbers for all microbial contaminants in the CCL 6 universe in regards to 
their exclusion criteria. The deliverable should look like Appendix B in CCL 5’s TSD for 
Microbial Contaminants. 
 
Deliverable(s)  
9.2.1    Identify any “new” microbial contaminants since CCL 5 and add to the microbial 

universe. 
9.2.2    Update the exclusionary screening table with new and existing microbes screening 

results.  
 
    
Task 10. Calculate Final Hazard Quotients and Attribute scores 
 
Chemicals 
 
Per technical direction from the EPA TOCOR, the contractor shall identify data and derive and 
select the final Hazard Quotients (fHQs) and final prevalence and magnitude attribute scores for 
up to 600 chemical contaminants. 
 
Deliverables: 
10.1 Draft values for attribute scores and fHQs. 
10.2 Final values for attribute scores and fHQs. 
 
 
Task 11. Literature Review and CIS 
 
Chemicals  
 
Sub-Task 11.1 Chemical Literature Review 
 
Similar to CCL 5, EPA will be screening the Universe of contaminants for CCL 6 down to a 
Preliminary CCL (PCCL) using available occurrence and health effects data in the compiled 
contaminant prioritization data set. To evaluate the PCCL, and narrow it down to a draft CCL, a 
literature search will be conducted to identify supplemental occurrence data which would not 
have been included in the Universe because the data did not meet the requirements of a primary 
data source used to develop the Universe. Per technical direction from the EPA TOCOR, the 
contractor shall conduct a systematic literature search and review for occurrence data for a pilot 
set of 20-30 PCCL 6 chemical up to 300 PCCL contaminants. It is assumed that the 
contaminants are data rich. This will help to ensure that the best available data is being used in 
the CCL classification step.  
 
The EPA TOCOR will review the results of the contractor’s occurrence literature search and 
provide approval for the literature identified by the contractor. Per technical direction from the 
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EPA TOCOR, the contractor shall extract the data from the EPA approved literature into a 
tabular file. 
 
Deliverables: 
11.1.0 Literature search for Pilot 20-30 chemicals (new deliverable) 
 
Sub-Task 11.2 Evaluator Chemical Contaminant Information Sheets 
 
Per technical direction from the EPA TOCOR, the contractor shall use the approach of creating 
the CISs that was developed for CCL 5 (e.g., formatting data, populating data, and generating the 
CIS using R and Excel). Per direction of the EPA TOCOR, the contractor shall generate drafts of 
the CIS template for EPA approval. Per technical direction from the EPA TOCOR, the contractor 
shall make improvements and updates to the CIS (e.g., making “static” sections “dynamic”, 
shifting data sections in the template, index file, etc), add new data elements (e.g., reporting 
limits, chemical names next to data entries, etc), add new data sources (e.g. new primary data 
sources or data sources identified through the occurrence literature search) and/or add new or 
updated data files to the CISs. Additionally, per the direction of the EPA TOCOR, the contractor 
shall compile additional CIS data on PCCL chemicals (e.g., chemical use information, CASRNs, 
DTXSIDs, and CompTox Dashboard URLs, etc) into tabular files. 
 
Per technical direction from the EPA TOCOR, the contractor shall generate Contaminant 
Information Sheets for Pilot 20-30chemical contaminants for the evaluation teams in the 
Classification Step for the Draft CCL 6.  
 
 
Deliverables: 
11.2.0 Draft(s) of the updated CIS Template in Excel for evaluators  
11.2.1 Draft of the data file for the 20-30 pilot set of chemical contaminants 
11.2.2 Draft CIS in Excel of the pilot set of 20-30 chemical contaminants, intended for 
evaluators and internal review  
 
 
Sub-Task 11.3 Microbial Contaminant Information Sheets (CISs) 
 
For all the PCCL 6 microbial contaminants, the contractor shall perform a search for waterborne 
outbreaks reported in CDC’s National Outbreak Reports (NORS) (from 2017 to TBD). The 
contractor shall also perform a literature search on the PCCL 6’s microbial contaminants’ 
occurrence in water (literature supporting occurrence in U.S. source water, U.S. drinking water, 
or not in the U.S.) and a literature search on the health effects on the PCCL 6 microbial 
contaminants and update their Contaminant Information Sheet (CIS). EPA will provide the 
microbial CISs to contractor (Note: the microbial CISs have been reformatted by EPA since CCL 
5). For all reported WBDOs pulled from NORS, request from CDC the speciated data for the 
reported waterborne outbreaks. 
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The contractor shall calculate the composite scores for each microbial PCCL contaminant using 
calculation found in Appendix F, page F-2, from the TSD for CCL 5-Microbial Contaminants 
and document the composite scores on the CISs.  
The contractor shall document the methodology for the product of this sub-task. 
 
Deliverable(s) 
11.3.1 Update or develop PCCL 6 microbial CISs based on results of searches for occurrence 
and health effects and provide references. 
 
 
Task 12. Support documents for Draft CCL 6 publication 
  
Chemicals and Microbes 
 
Sub-Task 12.1 Public facing Technical Support Documents for Draft CCL 6 
 
Per technical direction from the EPA TOCOR, the contractor shall support the drafting and 
revising of the technical support documents for the draft CCL 6. This includes support with 
drafting and revising chapters, formatting, drafting and revising tables, designing diagrams, 
figures, providing editorial review etc., and making support documents 508 compliant. These 
products shall adhere to the OGWDW standard operating procedures for printed or web related 
materials that will be provided to the contractor.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 
508 compliant the Draft CCL 6 Technical Support Document and other support documents (CIS 
document, RTC, response to the SAB report, etc.) for finalizing the CCL 5. 
 
For the CIS technical support document, the process is assumed to be similar to the Draft CCL 5, 
but more efficient as a result of the improvements made in Task Order # 68HERC21F0119. 
 
Deliverables:  
Chemicals  
12.1.1  Draft(s) of support documents for the Draft CCL 6.   
12.2  Final support documents for the Draft CCL 6 (508 compliant). 
 
Microbes 
12.1.2    Draft(s) of support documents for the Draft CCL 6 microbial contaminants. 
 
Chemicals 
 
Sub-Task 12.2 Internal Quality assurance/quality control (QA/QC) reports for Draft CCL6 
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Upon written technical direction from the EPA TOCOR, Cadmus shall produce drafts of the 
CCL 6 Data Management and QA/QC Report, at a minimum, with the data management and 
QA/QC process conducted to produce the CISs for the CCL 6.  
 
The report shall include a description of any QA/QC conducted on the data (i.e., input files) and 
manual QA/QC of the CISs. The report shall also include any description of the QA/QC process 
conducted on the code used to generate the simple files and populate the CISs. The report shall 
provide concepts and generalized processes for the different types of files mentioned above (i.e. 
simple input files, CIS, code for data files, and code for CISs).  
 
Deliverables:  
12.2.1  Draft(s) of the CCL 6 Data Management and QA/QC Report  
 
 
 
Option Year 2 (March 1, 2024 – February 28, 2025) 
 
Task 11. Continuation and expansion of Literature Review and CIS 
 
Chemicals  
 
Sub-Task 11.1 Chemical Literature Review 
 
Similar to CCL 5, EPA will be screening the Universe of contaminants for CCL 6 down to a 
Preliminary CCL (PCCL) using available occurrence and health effects data in the compiled 
contaminant prioritization data set. To evaluate the PCCL, and narrow it down to a draft CCL, a 
literature search will be conducted to identify supplemental occurrence data which would not 
have been included in the Universe because the data did not meet the requirements of a primary 
data source used to develop the Universe. Per technical direction from the EPA TOCOR, the 
contractor shall conduct a systematic literature search and review for occurrence data for up to 
300 PCCL 6 chemical contaminants. It is assumed that the contaminants are data rich. This will 
help to ensure that the best available data is being used in the CCL classification step.  
 
The EPA TOCOR will review the results of the contractor’s occurrence literature search and 
provide approval for the literature identified by the contractor. Per technical direction from the 
EPA TOCOR, the contractor shall extract the data from the EPA approved literature into a 
tabular file. 
 
 
Deliverables: 
11.1.1 Draft results of occurrence literature search. 
11.1.2 Final results of occurrence literature search. 
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11.1.3 Table(s) with extracted occurrence literature search data. 
 
Sub-Task 11.2 Evaluator Chemical Contaminant Information Sheets 
 
Per technical direction from the EPA TOCOR, the contractor shall generate Contaminant 
Information Sheets for up to 300 chemical contaminants for the evaluation teams in the 
Classification Step for the Draft CCL 6.  
 
Per technical direction from the EPA TOCOR, the contractor shall use the approach of creating 
the CISs that was developed for CCL 5 (e.g., formatting data, populating data, and generating the 
CIS using R and Excel). Per direction of the EPA TOCOR, the contractor shall generate drafts of 
the CIS template for EPA approval. Per technical direction from the EPA TOCOR, the contractor 
shall make improvements and updates to the CIS (e.g., making “static” sections “dynamic”, 
shifting data sections in the template, index file, etc), add new data elements (e.g., reporting 
limits, chemical names next to data entries, etc), add new data sources (e.g. new primary data 
sources or data sources identified through the occurrence literature search) and/or add new or 
updated data files to the CISs. Additionally, per the direction of the EPA TOCOR, the contractor 
shall compile additional CIS data on PCCL chemicals (e.g., chemical use information, CASRNs, 
DTXSIDs, and CompTox Dashboard URLs, etc) into tabular files. 
 
 
Deliverables: 
11.2.0 Draft(s) of the CIS Template for evaluators (continuation from OY 1) 
11.2.3   Final CIS Template (move to OY 2) 
11.2.4   Draft CIS data files  
11.2.5   Final CIS data files (move to OY 2) 
11.2.6   Chemical Contaminant Information Sheets in Excel or PDF files for the evaluators  
 
Sub-Task 11.3 Microbial Contaminant Information Sheets 
 
For all the PCCL 6 microbial contaminants, the contractor shall perform a search for waterborne 
outbreaks reported in CDC’s National Outbreak Reports (NORS)(from 2017 toTBD). The 
contractor shall also perform a literature search on the PCCL 6’s microbial contaminants’ 
occurrence in water (literature supporting occurrence in U.S. source water, U.S. drinking water, 
or not in the U.S.) and a literature search on the health effects on the PCCL 6 microbial 
contaminants and update their Contaminant Information Sheet (CIS). EPA will provide the 
microbial CISs to contractor (Note: the microbial CISs have been reformatted by EPA since CCL 
5). For all reported WBDOs pulled from NORS, request from CDC the speciated data for the 
reported waterborne outbreaks. 
 
The contractor shall calculate the composite scores for each microbial PCCL contaminant using 
calculation found in Appendix F, page F-2, from the TSD for CCL 5-Microbial Contaminants 
and document the composite scores on the CISs.  
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The contractor shall document the methodology for the product of this sub-task. 
 
Deliverable(s) 
11.3.1 Update or develop PCCL 6 microbial CISs based on results of searches for occurrence 
and health effects and provide references. 
 
Task 12.2: Continue drafting the quality assurance/quality control (QA/QC) reports for the 
CCL 6 from Option Year 1  
 
Chemicals 
 
Upon written technical direction from the EPA TOCOR, Cadmus shall produce drafts of the 
CCL 6 Data Management and QA/QC Report, at a minimum, with the data management and 
QA/QC process conducted to produce the CISs for the CCL 6.  
 
The report shall include a description of any QA/QC conducted on the data (i.e., input files) and 
manual QA/QC of the CISs. The report shall also include any description of the QA/QC process 
conducted on the code used to generate the simple files and populate the CISs. The report shall 
provide concepts and generalized processes for the different types of files mentioned above (i.e. 
simple input files, CIS, code for data files, and code for CISs).  
 
Deliverables:  
12.2.1  Draft(s) of the CCL 6 Data Management and QA/QC Report  
12.2.2  Final CCL 6 Data Management and QA/QC Report  
 
Task 13. Support documents for Draft CCL 6 publication  
 
Chemical and Microbes 
 
Per technical direction from the EPA TOCOR, the contractor shall support the drafting and 
revising of the technical support documents for the draft CCL 6. This includes support with 
drafting and revising chapters, formatting, drafting and revising tables, designing diagrams, 
figures, providing editorial review etc., and making support documents 508 compliant. These 
products shall adhere to the OGWDW standard operating procedures for printed or web related 
materials.  
 
Based on written technical direction from the EPA TOCOR, the contractor shall edit support 
documents based on any changes made between the Draft CCL 5 and after Final CCL 5 was 
published or based on public, SAB, workgroup and/or management comments.  
 
Upon written technical direction from the EPA TOCOR, the contractor shall finalize and make 
508 compliant the chemical and microbial technical support documents for the Draft CCL 6 and 
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other support documents (CIS document, RTC, response to the SAB report, etc.) for the Draft 
CCL 56. 
 
For the CIS technical support document, the process is assumed to be similar to the Draft and 
Final CCL 5, but more efficient as a result of the improvements made in Task Order # 
68HERC21F0119. 
 
Deliverables: 
Chemical 
13.1 Final support documents for the Draft CCL 6 including CIS (508 compliant). 
13.2     Draft(s) of support documents for the Final CCL 6. 
13.2  Final support documents for the Final CCL 6 (508 compliant). 
Microbes 
13.3    Final support documents for the Draft CCL 6 microbial contaminants (508 compliant). 
13.4    Draft(s) of support documents for the Final CCL 6 microbial contaminants. 
 
 
Task 14: Continue writing a data management and QA/QC scoping document for CCL.   
 
Chemicals 
 
Under TO 68HERC21F0119, Cadmus delivered a draft data management and QA/QC scoping 
document for CCL 6. Upon written technical direction from the EPA TOCOR, Cadmus shall 
update the draft data management and QA/QC scoping document for future CCLs and produce a 
final data management and QA/QC scoping document for CCLs. The plan shall include, but is 
not limited to, the following components and considerations: database design, data quality 
management, data acquisition and storage, data modeling, and metadata management.  
 
CCL data (i.e. primary and supplemental data) is compiled at different phases of CCL 
development process, and used in different aspects of the CCL development process (e.g. 
screening code, generating the CISs, and classification models). At the direction of the TOCOR, 
the contractor shall include a schema within the data management scoping document that takes 
all CCL data-related needs into account. For example, a subset of data elements from all data 
associated with Universe chemicals is used in the screening code, whereas nearly all data 
elements associated with PCCL chemicals are used in classification and included on the CISs. If 
CCL data are moved to a relational database (e.g. MySQL or Microsoft Access), the database 
needs to be designed so that data can be queried or integrated for use in the screening code and 
for developing the CISs.  
 
Additionally, at the direction of the EPA TOCOR, the data management plan and QA/QC 
scoping document shall include considerations for data accessibility that simplifies access to the 
data for EPA staff and the public. At the direction of the EPA TOCOR, the contractor shall 
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consider alternative methods for the CIS, such as an online data dashboard (e.g. R Shiny or Qlik) 
or creating tables and forms in Microsoft Access. 
 
Deliverables:  
14.1  Draft(s) of Data Management and QA/QC scoping document. 
14.2  Final Data Management and QA/QC scoping document. 
 
Task 15: Support for the CCL Evaluation Processes 
 
Sub-task 15.1 Support for the Chemical Contaminants Evaluation Process 
 
Per technical direction from the EPA TOCOR, the contractor shall provide support for the 
evaluation process used to determine the PCCL chemicals selected for listing on the CCL. EPA 
will follow a process like that described in section 4.5 of the Technical Support Document for the 
Final Fifth Contaminant Candidate List (CCL 5) – Chemical Contaminants. 
  
EPA will place 14 agency personnel, referred to as “chemical evaluators,” onto two evaluation 
teams that will meet separately, once a week, beginning in March 2024 and running through July 
2024. For these evaluation meetings, the two teams will each be assigned a different set of 
approximately 10 PCCL chemicals to review, referred to as “batches.” The contractor shall 
assume the PCCL will contain up to 300 chemicals, leading to a potential of 30 batches and 
evaluation meetings. The contractor shall assume a duration of 1.5 hours per evaluation meeting. 
 
The contractor shall prepare and deliver two documents per evaluation meeting that are used to 
guide team discussions for finalizing listing decisions for each batch: 
 

1) A Microsoft Forms survey, documenting the listing decisions and written justifications 
from the individual evaluators for each of the PCCL chemical in a batch. The contractor 
shall handle all tasks associated with the creation, delivery and closure of each survey. In 
advance of each survey, the contractor shall also be responsible for the selection, 
randomization, and assignment of chemicals from the PCCL placed under each batch. 
 
2) A Microsoft PowerPoint presentation, summarizing the results of the survey. The 
contractor shall calculate the survey listing averages for each chemical and upload them 
together with the written justifications from the chemical evaluators into a slide for each 
batch of chemicals. 

 
EPA will provide a blank template for these documents to the contractor. The contractor shall 
provide copies of these completed documents to the EPA TOCOR for each batch at least 2 hours 
prior to the beginning of each regularly scheduled weekly evaluation meetings. 
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The contractor shall also attend each evaluation meeting and provide for the taking of meeting 
notes and shall provide a draft copy of the meeting notes to the EPA TOCOR within 5 working 
days of the conclusion of each evaluation meeting. 
 
Deliverables:  
15.1.1    Microsoft Forms surveys for each chemical batch. 
15.1.2   Microsoft PowerPoint survey summaries for each chemical batch. 
15.1.3   Evaluation meeting notes for each chemical batch. 
 
Sub-task 15.2 Support for the Microbial Contaminants Evaluation Process 
 
Per technical direction from the EPA TOCOR, the contractor shall provide support for the 
development and conduct an evaluation process for the PCCL microbial contaminants for their 
consideration of listing on the CCL. This evaluation process for the PCCL microbial 
contaminants should be as similar to the chemical contaminants’ evaluation process as possible. 
The contractor shall assume that there will be 1 evaluation team for the microbial contaminants. 
The evaluation team will meet on a bi-weekly basis (with the assumption of <40 PCCL microbial 
contaminants to evaluate, if there are more than 40 PCCL contaminants to evaluate, meetings 
may be more frequent), evaluating ~10 chemicals per meeting between March and June 2024. 
 
The contractor shall provide assistance with the development of an evaluation tool for the CCL 
microbial contaminants (such as Microsoft forms surveys), as well as provide assistance with the 
analysis of the evaluation results and validation of the results. 
 
Deliverables 
15.2.1 Microsoft Forms surveys for each microbial batch. 
15.2.2 Microsoft PowerPoint survey summaries for each microbial batch. 
15.2.3 Evaluation meeting notes for each microbial batch. 
 
Task 16. Workgroup Meeting Support  
 
The contractor shall attend and assume up to 1 meeting per month for 1-hour per work group 
meeting related to the CCL 6 process. No more than 10 Work group meetings within option year 
1. The contractor shall provide support for the taking of meeting notes and shall provide a copy 
of the draft summary of the meeting notes to the EPA TOCOR within 3-4 working days of the 
conclusion of the meeting. Per the EPA TOCOR technical direction, the contractor shall provide 
the final summary of the meeting notes. 
 
Deliverables:  
16.1 Draft summary of meeting notes. 
16.2 Final summary of meeting notes. 
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III. QUALITY ASSURANCE REQUIREMENTS 
 
The tasks in this task order require the use of primary and/or secondary data. Therefore, 
consistent with the Agency’s quality assurance (QA) requirements, the contractor shall develop a 
project-specific quality assurance project plan (PQAPP), to ensure that data of sound quality is 
used to complete these tasks. In addition, throughout the course of this task order, if it is 
determined that the PQAPP requires any revision, the contractor shall provide the necessary 
changes to the EPA TOCOR. 
 
IV. SCHEDULE OF DELIVERABLES 
 
The contractor shall send EPA all deliverables in accordance with the terms of the contract. 
 
All reports shall be provided first in draft form. Upon receipt of comments from the EPA 
TOCOR, the contractor shall revise the deliverable and distribute final copies as stated in the 
Performance Work Statement. 
 
Tasks Item Due Method of Delivery 
Task 0. Task Order Administration 

0.1 Initial Conference Call 
with TOCOR 

Within 10 days of 
the TO award 

Conference Call 

0.2 PQAPP Within 2 weeks of 
the TO award 

Electronic 

0.3 Monthly Progress 
Reports 

Monthly Electronic 

Task 1 2: Data Analysis and Evaluations 
1.1 Draft(s) of summary 

spreadsheet(s) of any 
data/data source 
submitted with the SAB 
recommendations 
and/or public 
comments. 

Per technical 
direction 

Electronic 

1.2 Final summary 
spreadsheet of any 
data/data source 
submitted with the SAB 
recommendations 
and/or public 
comments. 

Per technical 
direction 

Electronic 

1.3 Draft(s) of summaries 
of changes between the 

Per technical 
direction 

Electronic 
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Draft CCL 5 Universe, 
PCCL, and CCL. 

1.4 Final summary of 
changes between the 
Draft CCL 5 Universe, 
PCCL, and CCL. 

Per technical 
direction 

Electronic 

1.5 Draft written description 
of CCL 5 impacts of 
suggested changes. 

Per technical 
direction 

Electronic 

1.6 Final written description 
of CCL 5 impacts of 
suggested changes. 

Per technical 
direction 

Electronic 

1.7 Draft summary 
spreadsheet of 
referenced data sources 

Per technical 
direction 

Electronic 

1.8 Final summary 
spreadsheet of 
referenced data sources 

Per technical 
direction 

Electronic 

Task 2. Finalize support documents for draft CCL 5 publication 
2.1 Draft(s) of support 

documents for the final 
CCL 5. 

Per technical 
direction 

Electronic 

2.2 Final support documents 
for the final CCL 5 (508 
compliant). 

Per technical 
direction 

Electronic 

Task 3. Meeting Support for the CCL 
3.1 Draft meeting notes 5 days after the 

meeting 
Electronic 

3.2 Final meeting notes Per technical 
direction 

Electronic 

Task 4. Review and Update Data Sources 
Chemicals 

4.1 Draft lists and 
summaries of new data 
sources in Excel. 

Per technical 
direction 

Electronic 

4.2 Final lists and 
summaries of new data 
sources in Excel. 

Per technical 
direction 

Electronic 

4.3 Draft summaries of 
extracted and analyzed 
data in a table format. 

Per technical 
direction 

Electronic 
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4.4. Final summaries of 
extracted and analyzed 
data in a table format. 

Per technical 
direction 

Electronic 

Microbes 
4.5 Draft list and short 

summaries of 
new/updated data 
sources for CCL 6 
microbial contaminants 

Per technical 
direction 

Electronic 

Task 5. Evaluation and Summaries of Nominated 
Chemicals 

5.1 Draft summaries of the 
relevant data in a table 
format. 

Per technical 
direction 

Electronic 

5.2 Final summaries of the 
relevant data in a table 
format. 

Per technical 
direction 

Electronic 

Microbes 
5.3 Summaries of relevant 

data in a table format. 
Per technical 
direction 

Electronic 

Task 6: Continue revising and updating the QA/QC reports for the CISs 
6.1 Draft(s) of the CCL 

Data Management and 
QA/QC Report  

Per technical 
direction 

Electronic 

6.2 Final CCL Data 
Management and 
QA/QC Report  

Per technical 
direction 

Electronic 

Task 7: Continue writing the data management and QA/QC scoping document for CCL 6   
7.1 Draft(s) of Data 

Management and 
QA/QC scoping 
document. 

Per technical 
direction 

Electronic 

7.2 Final Data Management 
and QA/QC scoping 
document. 

Per technical 
direction 

Electronic 

7.3 Draft (s) of CCL 5/6 
Scoping and 
Prioritization Document 

Per Technical 
Direction 

Electronic 

7.4 Final of CCL 5/6 
Scoping and 
Prioritization Document 

Per Technical 
Direction 

Electronic 

Task 8. Continue improving and refining existing data files and code   
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Sub-task 8.1: Continue improving the CIS data  
8.1.1 Revised and/or 

corrected data source 
files. 

Per technical 
direction 

Electronic 

8.1.2 Iterative draft versions 
of the CCL 5 Data 
Improvement report. 

Per technical 
direction 

Electronic 

8.1.3 Draft(s) of the CCL 5 
Data Improvement 
report. 

Per technical 
direction 

Electronic 

8.1.4 Final CCL 5 Data 
Improvement report. 

Per technical 
direction 

Electronic 

Sub-task 8.2: Continue improving screening files 
8.2.1 Updated and/or revised 

data files. 
Per technical 
direction 

Electronic 

8.2.2 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Sub-task 8.3: Continue operating the screening code and conducting analysis of output 
8.3.1 Screening code input 

and output files. 
Per technical 
direction 

Electronic 

8.3.2 Screening code output 
analyses summary 
documents. 

Per technical 
direction 

Electronic 

8.3.3 Screening code with 
documented changes on 
a code repository site. 

Per technical 
direction 

Electronic 

8.3.4 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Task 9: Continue operating the screening code and conducting analysis of output 
Update/Revise Screening Process 
Chemicals 
Subtask 9.1 Chemical screening (Continue operating the screening code and conducting 
analysis of output) 

9.1.1 Screening code input 
and output files. 

Per technical 
direction 

Electronic 

9.1.2 Screening code output 
analyses summary 
documents. 

Per technical 
direction 

Electronic 
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9.1.3 Screening code with 
documented changes on 
a code repository site. 

Per technical 
direction 

Electronic 

9.1.4 Documents containing 
the analyses and 
QA/QC activities. 

Per technical 
direction 

Electronic 

Microbes 
Sub-task 9.2 Microbial screening 

9.2.1 Identify any “new” 
microbial contaminants 
since CCL 5 and add to 
the microbial universe. 

Per technical 
direction 

Electronic 

9.2.2 Update the exclusionary 
screening table with 
new and existing 
microbes screening 
results. 

Per technical 
direction 

Electronic 

Task 10. Calculate Final Hazard Quotients and Attribute scores 
10.1  Draft values for 

attribute scores and 
fHQs. 

Per technical 
direction 

Electronic 

10.2  Final values for attribute 
scores and fHQs. 

Per technical 
direction 

Electronic 

Task 11. Literature Review and CIS 
Chemicals 
Sub-Task 11.1 Chemical Literature Review 

11.1.0 Literature search for 
Pilot 20-30 chemicals 

Per technical 
direction 

Electronic 

11.1.1  Draft results of 
occurrence literature 
search. 

Per technical 
direction 

Electronic 

11.1.2  Final results of 
occurrence literature 
search. 

Per technical 
direction 

Electronic 

11.1.3 Table(s) with extracted 
occurrence literature 
search data. 

Per technical 
direction 

Electronic 

Sub-task 11.2 Evaluator Chemical Contaminant Information Sheets 
11.2.0 Draft(s) of the CIS 

Template in Excel for 
evaluators 

Per technical 
direction 

Electronic 
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11.2.1 Draft of the data file for 
the 20-30 pilot set of 
chemical contaminants 

  

11.2.2 Draft CIS in Excel of 
the pilot set of 20-30 
chemical contaminants, 
intended for evaluators 
and internal review 

  

11.2.3 Final CIS Template Per technical 
direction 

Electronic 

11.2.4 Draft CIS data files Per technical 
direction 

Electronic 

11.2.5 Final CIS data files Per technical 
direction 

Electronic 

11.2.6 Chemical Contaminant 
Information Sheets in 
Excel or PDF files for 
the evaluators 

Per technical 
direction 

Electronic 

Microbes 
Sub-Task 11.3 Microbial Contaminant Information Sheets  

11.3.1    Update or develop 
PCCL 6 microbial CISs 
based on results of 
searches for occurrence 
and health effects and 
provide references. 

Per technical 
direction 

Electronic 

Task 12. Support documents for Draft CCL 6 publication 
Chemicals and Microbes 
Sub-Task 12.1 Public facing Technical Support Documents for Draft CCL 6 

12.1.1 Draft(s) of supporting 
documents for the Draft 
CCL 6. 

Per technical 
direction 

Electronic 

12.2  Final supporting 
documents for the Draft 
CCL 6 (508 compliant). 

Per technical 
direction 

Electronic 

12.1.2      
 

Draft(s) of support 
documents for the Draft 
CCL 6 microbial 
contaminants. 

Per technical 
direction 

Electronic 

Chemicals 
Sub-Task 12.2 Internal Quality assurance/quality control (QA/QC) reports for Draft CCL 
6 
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12.2.1 Draft(s) of the CCL 6 
Data Management and 
QA/QC Report 

Per technical 
direction 

Electronic 

12.2.2 Final CCL 6 Data 
Management and 
QA/QC Report 

Per technical 
direction 

Electronic 

    
Task 13. Support documents for Draft and Final CCL 6 publication 
Chemicals 

13.1  Final Draft(s) of support 
documents for the Final 
Draft CCL 6 including 
CIS (508 compliant). 

Per technical 
direction 

Electronic 

13.2  Final Draft(s) of support 
documents for the Final 
CCL 6. (508 compliant). 

Per technical 
direction 

Electronic 

Microbes 
13.3      

 
Final support documents 
for the Draft CCL 6 
microbial contaminants 
(508 compliant). 

Per technical 
direction 

Electronic 

13.4      
 

Draft(s) of support 
documents for the Final 
CCL 6 microbial 
contaminants. 

Per technical 
direction 

Electronic 

Task 14: Continue writing a data management and QA/QC scoping document for CCL.   
Chemicals 

14.1 Draft(s) of Data 
Management and 
QA/QC scoping 
document. 

Per technical 
direction 

Electronic 

14.2 Final Data Management 
and QA/QC scoping 
document. 

Per technical 
direction 

Electronic 
 

Task 15: Support for the CCL Evaluation Processes 
Subtask 15.1 Support for the Chemical Contaminants Evaluation Process 

15.1.1 Microsoft Forms 
surveys for each 
chemical batch. 

Per technical 
direction 

Electronic 
 

15.1.2 Microsoft PowerPoint 
survey summaries for 
each chemical batch. 

Per technical 
direction 

Electronic 
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15.1.3 Evaluation meeting 
notes for each chemical 
batch. 

Per technical 
direction 
 

Electronic 
 

Subtask 15.2 Support for the Microbial Contaminants Evaluation Process 
15.2.1 Microsoft Forms 

surveys for each 
microbial batch. 

Per technical 
direction 
 

Electronic 
 

15.2.2 Microsoft PowerPoint 
survey summaries for 
each microbial batch. 

Per technical 
direction 

Electronic 
 

15.2.3 Evaluation meeting 
notes for each microbial 
batch. 

Per technical 
direction 
 

Electronic 
 

Task 16: Workgroup Meeting Support  
16.1 Draft summary Meeting 

Notes 
3 days after Meeting Electronic 

16.2 Final summary Meeting 
Notes 

Per Technical 
Direction 

Electronic 

 
   
 
V. PERFORMANCE STANRDARDS AND MEASURES 
 
The following standards will be used to measure performance. 
 

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be 
measured against similar analyses and work already performed by EPA.  

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against the 
acceptance criteria.  

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. 
Ingenuity and resourcefulness will be measured by the ability to use innovative analyses 
to address new issues not previously identified. 

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.  
  
VI.  CONTRACTOR IDENTIFICATION 
 
Contractor personnel shall always identify themselves as contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the agency’s official representative. The contractor shall 
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the 
CO, CL-COR and/or TOCOR. 
 
VII.  STATUS NOTIFICATION  
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The contractor shall notify the EPA PO and program office contact when 75% of the funds 
provided have been expended or when funding for less than 6 weeks work remains. The 
contractor shall also notify the TOCOR when 75% of the funds have been used on any single 
case assignment. Notifications shall be in writing and cc’d to the Project Officer. 
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally 
funded. Contract line item 0004 is severable and may be incrementally funded. For this item, the sum of 
$27,000.00 of the total price is presently available for payment and allotted to this item. 

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination 
of those items for the Government's convenience, approximates the total amount currently allotted for 
those items to the contract. The Contractor shall not continue work on those items beyond that point. 
Subject to the clause entitled "Termination for Convenience of the Government," the Government will not 
be obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by 
the Government in the event of the termination of applicable contract line items for convenience 
including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the 
Contractor will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the 
Government, including any cost for termination for convenience, will approximate 85 percent of the total 
amount currently allotted to the contract for performance of the applicable items. The notification will 
state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if 
any, needed to continue performance of the applicable line items up to the next scheduled date for the 
allotment of funds identified in paragraph (a) of this clause, or to a substitute date as determined by the 
Government pursuant to paragraph (d) of this clause. If, after such notification, additional funds are not 
allotted by the date identified in the Contractor's notification, or by an agreed substitute date, the 
Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 
additional funds for continued performance of the contract line items identified in paragraph (a) of this 
clause and will determine the estimated period of contract performance which will be covered by the 
funds. If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The 
Contractor shall not resume performance of the contract line items identified in paragraph (a) until the 
written notice is received. The provisions of paragraphs (b) through (d) of this clause will apply in like 
manner to the additional allotted funds and to the new estimated period of contract performance. The 
contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of 
the contract line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default". The provisions of this clause are limited to the work and allotment of funds for the 
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract 
is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant 
to the contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with 
the following schedule: 
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RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0004 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0099 
   

 Period of Performance - FROM 03/01/2023 through 02/29/2024 
 

Line Item 0004 Amount $124,698.00 
  

Funding Action  
Incremental Funding (P00003) $27,000.00 

Unfunded amount $97,968.00 
 

   
 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from 03/01/2022 through 02/28/2023, 
inclusive of all required reports. 

Option Period 1 shall have a period of performance from 03/01/2023 through 02/29/2024, inclusive of all required 
reports. 

Option Period 2, if exercised, shall have a period of performance from 03/01/2024 through 02/28/2025, inclusive of 
all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Thomas Lombardi, 202-564-7653, lombardi.thomas@epa.gov  (Alternate TOCOR) 

Kesha Forrest, 202-564-3632, forrest.kesha@epa.gov   (Alternate TOCOR) 

Nicole Tucker 202-564-1946, tucker.nicole@epa.gov   (TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 



 ___________

(x)

68HERC22F0099

x 68HERC21D0006

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

02/08/2022

Attn: JOEL DEMASI
100 5TH AVENUE
SUITE 100

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

UEI:  WSEZME8NNBA8

TOCOR: Nicole Tucker Max Expire Date: 02/28/2025 InvoiceApprover: Nicole Tucker Alt Invoice

App: Kesha Forrest

The purpose of this Modification is to shift funds in the total Time-and-Materials amount

of $97,698.00 FROM Item 0001 (Base Period) TO Item 0004 (Option Period 1). As a result,

$97,698.00 is de-obligated from Item 0001, and $97,609.00 is obligated to Item 0004,

resulting in a net $0.00 overall change to the Task Order.

LIST OF CHANGES:

Total Amount for this Modification: $0.00

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

John Krauss

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

04/28/2023



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  2
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Cadmus Group LLC, The

(A) (B) (C) (D) (E) (F)

68HERC21D0006/68HERC22F0099/P00005

        CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        -$97,698.00

        Incremental Funded Amount changed from

        $187,977.00 to $90,279.00

        CHANGES FOR ACCOUNTING CODE:

        22-23-B-40DA-000B53-2505-2240SRE002-001

        Amount changed from $168,009.00 to $70,311.00

        CHANGES FOR LINE ITEM NUMBER:  4

        Obligated Amount for this Modification: $97,698.00

        Incremental Funded Amount changed from $27,000.00

        to $124,698.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        22-23-B-40DA-000B53-2505-2240SRE002-001

        Beginning FiscalYear 22

        Ending Fiscal Year 23

        Fund (Appropriation) B

        Budget Organization 40DA

        Program (PRC) 000B53

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2240SRE002-001

        Quantity: 0

        Amount: $97,698.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/01/2022 to 02/28/2025

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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SECTION B - Supplies or Services/Prices 

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally 
funded. Contract line item 0004 is severable and may be incrementally funded. For this item, the sum of 
$124,698.00 of the total price is presently available for payment and allotted to this item. 

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination 
of those items for the Government's convenience, approximates the total amount currently allotted for 
those items to the contract. The Contractor shall not continue work on those items beyond that point. 
Subject to the clause entitled "Termination for Convenience of the Government," the Government will not 
be obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by 
the Government in the event of the termination of applicable contract line items for convenience 
including costs, profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the 
Contractor will notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the 
Government, including any cost for termination for convenience, will approximate 85 percent of the total 
amount currently allotted to the contract for performance of the applicable items. The notification will 
state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if 
any, needed to continue performance of the applicable line items up to the next scheduled date for the 
allotment of funds identified in paragraph (a) of this clause, or to a substitute date as determined by the 
Government pursuant to paragraph (d) of this clause. If, after such notification, additional funds are not 
allotted by the date identified in the Contractor's notification, or by an agreed substitute date, the 
Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant 
to the clause entitled "Termination for Convenience of the Government."  

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot 
additional funds for continued performance of the contract line items identified in paragraph (a) of this 
clause and will determine the estimated period of contract performance which will be covered by the 
funds. If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The 
Contractor shall not resume performance of the contract line items identified in paragraph (a) until the 
written notice is received. The provisions of paragraphs (b) through (d) of this clause will apply in like 
manner to the additional allotted funds and to the new estimated period of contract performance. The 
contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of 
the contract line items identified in paragraph (a) of this clause. 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default". The provisions of this clause are limited to the work and allotment of funds for the 
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract 
is fully funded. 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant 
to the contract clause entitled "Termination for Convenience of the Government". 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with 
the following schedule: 
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RECAPITULATION OF FUNDING TO DATE – LINE ITEM 0004 
CONTRACT NO. 68HERC21D0006 

TASK ORDER NO. 68HERC22F0099 
   

 Period of Performance - FROM 03/01/2023 through 02/29/2024 
 

Line Item 0004 Amount $124,698.00 
  

Funding Action  
Incremental Funding (P00003) $27,000.00 
Incremental Funding (P00005) $97,698.00 

Unfunded amount $0 
 

   
 

SECTION F - Deliveries or Performance 

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this Task Order period (Base Period) shall be from 03/01/2022 through 02/28/2023, 
inclusive of all required reports. 

Option Period 1 shall have a period of performance from 03/01/2023 through 02/29/2024, inclusive of all required 
reports. 

Option Period 2, if exercised, shall have a period of performance from 03/01/2024 through 02/28/2025, inclusive of 
all required reports. 

 

SECTION G - Contract Administration Data 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Thomas Lombardi, 202-564-7653, lombardi.thomas@epa.gov  (Alternate TOCOR) 

Kesha Forrest, 202-564-3632, forrest.kesha@epa.gov   (Alternate TOCOR) 

Nicole Tucker 202-564-1946, tucker.nicole@epa.gov   (TOCOR) 

 

Contracting Officials responsible for administering this contract are as follows: 

Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov  (Contracting Officer) 

John Krauss, 513-487-2148, krauss.john@epa.gov       (Contract Specialist) 

 


	Contract 68HERC21D0006 Task Order 68HERC22F0099 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 (PWS)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 (Clauses and Recapitulation)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 1 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 2 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 2 (PWS)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 2 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 3 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 3 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 4 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 4 (PWS)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 4 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 5 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0099 MOD 5 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0121 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0121 (PWS)
	Contract 68HERC21D0006 Task Order 68HERC22F0121 (Clauses and Recapitulation)
	Contract 68HERC21D0006 Task Order 68HERC22F0121 MOD 1 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0121 MOD 1 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	Funding
	Funding Action
	$169,294.00
	Total Line Item 0002 Amount:
	$125,000.00
	Incremental Funding (P00001):
	$44,294.00
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0123 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0123 (PWS)
	Performance Work Statement
	III. Key EPA Personnel:
	Alternate Task Order Contracting Officer’s Representative:
	The National Primary Drinking Water Regulations require public water systems to monitor for drinking water contaminants, and to ensure data quality, as well as to fulfill requirements of 40 CFR 141.28, drinking water compliance samples must be analyze...
	V. TASKS
	Task 1. Quality Assurance
	Task 2. Regional Laboratory Certification Program Assessments (RLCPA)
	Deliverables and schedule under Task 2:

	3a. Draft meeting minutes within 5 working days after the meeting for at least one, and up to two meetings per month.
	General Requirements of the Task Order and Schedule


	Contract 68HERC21D0006 Task Order 68HERC22F0123 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC22F0123 MOD 1 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0123 MOD 1 (Clauses and Recapitulation)
	Contract 68HERC21D0006 Task Order 68HERC22F0123 MOD 2 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0123 MOD 2 (Clauses and Recapitulation)
	Contract 68HERC21D0006 Task Order 68HERC22F0123 MOD 3 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC22F0123 MOD 3 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	Funding
	Funding Action
	$93,594.00
	Total Line Item 0002 Amount:
	$20,000.00
	Incremental Funding (P00002):
	$64,000.00
	Incremental Funding (P00003):
	$9,594.00
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES





